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Attention is directed to the Notice to Contractors and Section 1, "Plans and Specifications,” of the special
provisions regarding references to the District and District Director's Office. The Office of the District Director for
the Northern Region is located at Marysville.

Direct bidding inquiries to the District Construction Office (Telephone: 530-822-4320)

The bidder's attention is directed to the following special requirements for this project concerning award and
execution of contract and beginning of work:

Attention is directed to Section 2-1.01, "General," of these special provisions for special requirements for
submittal of forms of bidder's security and for FAX submittal of claims of mistakes.

Attention is directed to Section 2-1.04, "Submission of DVBE Information," of these special provisions for
special requirements for submittal of DVBE information. DVBE information shall include all DVBE partners.

It is anticipated that this contract will be awarded within seven days after the bid opening. (See Section 3 of
the special provisions.)

If the Bidder submits cash or a cashier's check or a certified check as the form of bidder's security (see Section
2-1.07 of the Standard Specifications), the Bidder shall also include with the bid submittal a signed and
notarized affidavit from an admitted surety insurer that contract bonds, as required by Section 3-1.02, "Contract
Bonds," of the Standard Specifications, will be provided within the specified time for executing and returning
the contract for approval.

If the bidder claims a mistake was made in his bid, the bidder shall give the Department written notice within
48 hours, not including Saturdays, Sundays and legal holidays, after the opening of bids of the alleged mistake
in lieu of the 5 days specified in Section 2-1.095, "Relief of Bidders," in the Standard Specifications. (See
Section 2-1.01 of the special provisions.) Caltrans’ FAX number for submitting this information is (916)227-
6282. Such information shall be submitted "Attention Office Engineer."

The Contractor may begin work after award of the contract at his own risk. The contract work shall be
completed before the expiration of 55 working days beginning at 12:01 a.m. of the day after the day of
contract award. (See Section 4 of the special provisions).

The contract shall be signed by the successful bidder and shall be received with contract bonds by the Office of
Office Engineer within 4 days, not including Saturdays, Sundays and legal holidays, after the bidder has
received natice that the contract has been awarded. (See Section 3 of the special provisions.)

If properly executed by the bidder, it is anticipated the contract will be approved within 24 hours of when the
executed contract and contract bonds are received by the Department.

The time limit specified in the Special Provisions for the completion of work contemplated herein is considered
insufficient to permit completion of the work by the Contractor working a normal number of hours per day or
week on a single shift basis. It is expected that additional shifts will be required throughout the life of the
contract to the extent deemed necessary to ensure that the work will be completed within the time limit
specified. (See Section 4 of the Special Provisions).



The following forms have been included at the end of the Proposal and Contract book to assist the successful
bidder in early execution of the contract documents: Payment Bond, Performance Bond and Payee Data
Record.



SURETY 2000

Caltrans is conducting a pilot program in cooperation with Surety 2000, to test electronic bond verification
systems. The purpose of the pilot program is to test the use of Surety 2000 for verifying a bidder's bond
electronically.

Surety 2000 is an Internet-based surety verification and security system, developed in conjunction with the
surety industry. Surety agents may contact Surety 2000 at 1-800-660-3263.

Bidders are encouraged to participate in the pilot program. To participate, the bidder is asked to provide the
"Authorization Code" provided by Surety 2000, on a separate sheet, together with the standard bidder's bond
required by the specifications. The bidder's surety agent may obtain the "Authorization Code" from Surety
2000.

The Department will use the "Authorization Code" to access the Surety 2000 database, and independently verify
the actual bidder's bond and document the functioning of the Surety 2000 system.

"Authorization Codes" will be used only to verify bidder's bonds, and only as part of the pilot program. The
use of "Authorization Codes" will not be accepted in lieu of the bidder's bond or other bidder's security required
in the specifications during the pilot study.

The function of the Surety 2000 system is to provide an easier way for Contractors to protect their bid security,
and to discourage fraud. This system is available to all California admitted sureties and surety agents.

The results of the pilot study will be tabulated, and at some time in the future, the Department may consider
accepting electronic bidder's bond verification in lieu of the bidder's bond specified.
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STANDARD PLANS LIST

The Standard Plan sheets applicable to this contract include, but are not limited to those indicated below. The
Revised Standard Plans (RSP) and New Standard Plans (NSP) which apply to this contract are included as individual
sheets of the project plans.

Al0A Abbreviations

A10B Symbols

A20A Pavement Markers and Traffic Lines, Typical Details

A20B Pavement Markers and Traffic Lines, Typical Details

T1A Temporary Crash Cushion, Sand Filled (Unidirectional)

T1B Temporary Crash Cushion, Sand Filled (Bidirectional)

T2 Temporary Crash Cushion, Sand Filled (Shoulder Installations)
T3 Temporary Railing (Type K)

T10 Traffic Control System for Lane Closure On Freeways and Expressways
RS1 Roadside Signs, Typical Installation Details No. 1

RS2 Roadside Signs - Wood Post, Typical Installation Details No. 2

State project, 10-23-98

DEPARTMENT OF TRANSPORTATION

NOTICE TO CONTRACTORS

THIS IS AN INFORMAL BIDS CONTRACT

CONTRACT NO. 01-419604

01-Men-101-3.3

Sealed proposals for the work shown on the plans entitled:

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROJECT
PLANS FOR CONSTRUCTION ON STATE HIGHWAY IN MENDOCINO
COUNTY ABOUT 14 km SOUTH OF HOPLAND AT 3.3 km NORTH OF THE
SONOMA COUNTY LINE

will be received at the Department of Transportation, 1120 N Street, Room 0200, MS #26, Sacramento, CA 95814,
until 2 o'clock p.m. on August 1, 2000, at which time they will be publicly opened and read in Room 0100 at the same
address.

Proposal forms for this work are included in a separate book entitled:

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROPOSAL
AND CONTRACT FOR CONSTRUCTION ON STATE HIGHWAY IN
MENDOCINO COUNTY ABOUT 14 km SOUTH OF HOPLAND AT 3.3 km NORTH
OF THE SONOMA COUNTY LINE

General work description: Existing slide to be removed and rock slope protection to be placed.

This project has a goal of 3 percent disabled veteran business enterprise (DVBE) participation.

Contract No. 01-419604
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No pre-bid meeting is scheduled for this project.

The time limit specified for the completion of the work contemplated herein is considered insufficient to permit
completion of the work by the Contractor working a normal number of hours per day or week on a single shift basis.
Should the Contractor fail to maintain the progress of the work in accordance with the "Progress Schedule" required in
these special provisions, additional shifts will be required to the extent necessary to ensure that the progress conforms to
the abovementioned schedule and that the work will be completed within the time limit specified.

Bids are required for the entire work described herein.

At the time this contract is awarded, the Contractor shall possess either a Class A license or a Class C-12 license.

The Contractor must also be properly licensed at the time the bid is submitted, except that on a joint venture bid a
joint venture license may be obtained by a combination of licenses after bid opening but before award in accordance with
Business and Professions Code, Section 7029.1.

This contract is subject to state contract nondiscrimination and compliance requirements pursuant to Government
Code, Section 12990.

Preference will be granted to bidders properly certified as a "Small Business" as determined by the Department of
General Services, Office of Small Business Certification and Resources at the time of bid opening in accordance with the
provisions in Section 2-1.03, "Small Business Preference,” of the special provisions, and Section 1896 et seq, Title 2,
California Code of Regulations. A form for requesting a "Small Business" preference is included with the bid
documents. Applications for status as a "Small Business" must be submitted to the Department of General Services,
Office of Small Business Certification and Resources, 1531 "I" Street, Second Floor, Sacramento, CA 95814,
Telephone No. (916) 322-5060.

A reciprocal preference will be granted to "California company" bidders in accordance with Section 6107 of the
Public Contract Code. (See Sections 2 and 3 of the special provisions.) A form for indicating whether bidders are or
are not a "California company" is included in the bid documents and is to be filled in and signed by all bidders.

The District in which the work for this project is located has been incorporated into the Department's Northern
Region. References in the Standard Specifications or in the special provisions to the district shall be deemed to mean
the Northern Region. The office of the District Director for the Northern Region is located at Marysville.

Bid packages with proposal forms for bidding this project can only be obtained at the Department of Transportation,
Plans and Bid Documents, Room 0200, MS #26, Transportation Building, 1120 N Street, P.O. Box 942874,
Sacramento, California 95814, FAX No. (916) 654-7028, Telephone No. (916) 654-4490. Project plans and special
provisions may be obtained either at the preceding address, or at the Northern Region Construction Office, 201 D Street,
Suite F, Marysville, California, Telephone No. (530) 822-4307, FAX (530) 822-4324. Use FAX orders to expedite
orders for project plans, special provisions and proposal forms. Standard Specifications and Standard Plans are available
through the State of California, Department of Transportation, Publications Unit, 1900 Royal Oaks Drive, Sacramento,
CA 95815, Telephone No. (916) 445-3520.

Cross sections for this project are not available.

The successful bidder shall furnish a payment bond and a performance bond.

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county, or counties, in which
the work is to be done have been determined by the Director of the California Department of Industrial Relations. These
wages are set forth in the General Prevailing Wage Rates for this project, available at the Labor Compliance Office at the
offices of the District Director of Transportation for the district in which the work is situated, and available from the
California Department of Industrial Relations’ Internet Web Site at: http://www.dir.ca.gov. Future effective general
prevailing wage rates which have been predetermined and are on file with the Department of Industrial Relations are
referenced but not printed in the general prevailing wage rates.

DEPARTMENT OF TRANSPORTATION

Deputy Director Transportation Engineering

Dated July 24, 2000

CLP

Contract No. «Dist»-«Contract_ No»
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COPY OF ENGINEER'S ESTIMATE

(NOT TO BE USED FOR BIDDING PURPOSES)

01-419604
Item Item Code Item Unit of Measure | Estimated Quantity
1 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM
)
2 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM
©)
3 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 1
©)
4 150711 REMOVE PAINTED TRAFFIC STRIPE M 660
5 150712 REMOVE PAINTED PAVEMENT MARKING M2 12
6 150730 REMOVE CHANNELIZERS EA 50
7 151274 SALVAGE CONCRETE BARRIER (TYPE K) M 240
8 151284 SALVAGE ROADSIDE SIGN (WOQOD POST) EA 4
9 160101 CLEARING AND GRUBBING LS LUMP SUM
10 190101 ROADWAY EXCAVATION M3 1710
11 194001 DITCHEXCAVATION M3 17
12 203003 STRAW (EROSION CONTROL) TONN 2.8
©)
13 203014 FIBER (EROSION CONTROL) KG 700
)
14 203024 COMPOST (EROSION CONTROL) KG 2100
©)
15 203045 PURE LIVE SEED (EROSION CONTROL) KG 49
©)
16 203056 COMMERCIAL FERTILIZER (EROSION CONTROL) KG 70
©)
17 203061 STABILIZING EMULSION (EROSION CONTROL) KG 140
©)
18 019403 200 MM PLASTIC PIPE M 10
19 680933 200 MM PERFORATED PLASTIC PIPE UNDERDRAIN | M 50
20 682020 CLASS 1 PERMEABLE MATERIAL M3 1050

Contract No. «Dist»-«Contract_ No»
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Item Item Code Item Unit of Measure | Estimated Quantity
21 721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 26
22 721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) M3 2490
23 729010 ROCK SLOPE PROTECTION FABRIC M2 4170
24 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 400
©)

25 840570 100 MM THERMOPLASTIC TRAFFIC STRIPE M 770
(S) (BROKEN 10.98 M - 3.66 M)

26 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 220
)

27 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 60
©)

Contract No. «Dist»-«Contract_ No»
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STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISIONS

Annexed to Contract No. 01-419604

SECTION 1. SPECIFICATIONS AND PLANS

The work embraced herein shall be done in accordance with the Standard Specifications dated July 1999, and the
Standard Plans dated July 1999, of the Department of Transportation insofar as the same may apply and in accordance
with the following special provisions.

In case of conflict between the Standard Specifications and these special provisions, the special provisions shall take
precedence over and be used in lieu of the conflicting portions.

The District in which the work for this project is located has been incorporated into the Department's Northern
Region. References in the Standard Specifications or in these special provisions to the district shall be deemed to mean
the Northern Region. The office of the District Director for the Northern Region is located at Marysville.

SECTION 2. PROPOSAL REQUIREMENTS AND CONDITIONS

2-1.01 GENERAL

The bidder's attention is directed to the provisions in Section 2, "Proposal Requirements and Conditions," of the
Standard Specifications and these special provisions for the requirements and conditions which the bidder must observe
in the preparation of the proposal form and the submission of the bid.

In addition to the subcontractors required to be listed in accordance with Section 2-1.054, "Required Listing of
Proposed Subcontractors,” of the Standard Specifications, each proposal shall have listed therein the name and address of
each DVBE subcontractor to be used for credit in meeting the goal, and to whom the bidder proposes to directly
subcontract portions of the work. The list of subcontractors shall also set forth the portion of work that will be done by
each subcontractor listed. A sheet for listing the subcontractors is included in the Proposal.

The form of Bidder's Bond mentioned in the last paragraph in Section 2-1.07, "Proposal Guaranty," of the Standard
Specifications will be found following the signature page of the Proposal.

If the Bidder submits cash or a cashier's check or a certified check as the form of bidder's security (See said Section
2-1.07 of the Standard Specifications), the Bidder shall also include with the bid submittal a signed and notarized
affidavit from an admitted surety insurer that contract bonds, as required by Section 3-1.02, "Contract Bonds," of the
Standard Specifications, will be provided within the time specified elsewhere in these special provisions for executing
and returning the contract for approval.

In accordance with Public Contract Code Section 7106, a Noncollusion Affidavit is included in the proposal.
Signing the proposal shall also constitute signature of the Noncollusion Affidavit.

If the bidder claims a mistake was made in his bid, the bidder shall give the Department written notice within
48-hours, not including Saturdays, Sundays and legal holidays, after the opening of bids of the alleged mistake, in lieu
of the 5 days specified in Section 2-1.095, "Relief of Bidders," in the Standard Specifications. The notice of alleged
mistake shall specify in detail how the mistake occurred.

2-1.02 DISABLED VETERAN BUSINESS ENTERPRISE (DVBE)

Section 10115 of the Public Contract Code requires the Department to implement provisions to establish a goal for
Disabled Veterans Business Enterprise (DVBE) in contracts.

It is the policy of the Department that Disabled Veteran Business Enterprise (DVBE) shall have the maximum
opportunity to participate in the performance of contracts financed solely with state funds. The Contractor shall ensure
that DVBESs have the maximum opportunity to participate in the performance of this contract and shall take all necessary
and reasonable steps for this assurance. The Contractor shall not discriminate on the basis of race, color, national origin,
or sex in the award and performance of subcontracts. Failure to carry out the requirements of this paragraph shall
constitute a breach of contract and may result in termination of this contract or other remedy the Department may deem
appropriate.

Bidder's attention is directed to the following:

(a) "Disabled Veteran Business Enterprise” (DVBE) means a business concern certified as a DVBE by the
Office of Small Business Certification and Resources, Department of General Services.

Contract No. «Dist»-«Contract_ No»
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(b) A DVBE may participate as a prime contractor, subcontractor, joint venture partner with a prime or
subcontractor, or vendor of material or supplies;

(c) Credit for DVBE prime contractors will be 100 percent.

(d) A DVBE joint venture partner must be responsible for specific contract items of work, or portions thereof.
Responsibility means actually performing, managing and supervising the work with its own forces. The DVBE
joint venture partner must share in the ownership, control, management responsibilities, risks and profits of the
joint venture. The DVBE joint venturer must submit the joint venture agreement with the Caltrans Bidder DVBE
Information form required in Section 2-1.04, "Submission of DVBE Information,” elsewhere in these special
provisions;

(e) A DVBE must perform a commercially useful function, i.e., must be responsible for the execution of a
distinct element of the work and must carry out its responsibility by actually performing, managing and supervising
the work;

(f) Credit for DVBE vendors of materials or supplies is limited to 60 percent of the amount to be paid to the
vendor for the material unless the vendor manufactures or substantially alters the goods;

(9) Credit for trucking by DVBEs will be as follows:

(1) One hundred percent of the amount to be paid when a DVBE trucker will perform the trucking with
his/her own trucks, tractors and employees;

(2) Twenty percent of the amount to be paid to DVBE trucking brokers who do not have a "certified
roster",

(3) One hundred percent of the amount to be paid to DVBE trucking brokers who have:

a. signed agreements that all trucking will be performed by DVBE truckers if credit is toward the
DVBE goal;

b. a "certified roster" showing that all trucks are owned by DVBEs; and

c. asigned statement on the "certified roster" that indicates that 100 percent of revenue paid by the
broker will be paid to the DVBEs listed on the "certified roster".

(4) Twenty percent of the amount to be paid to trucking brokers who are not a DVBE but who have:

a. signed agreements with DVBE truckers assuring that at least 20 percent of the trucking will be
performed by DVBE truckers if credit is toward the DVBE goal;

b. a "certified roster" showing that at least 20 percent of the number of trucks are owned by DVBE
truckers; and

c. asigned statement on the “certified roster” that indicates that at least 20 percent of the revenue paid
by the broker will be paid to the DVBEs listed on the "certified roster".

The "certified roster” referred to herein shall conform to the requirements in Section 3-1.01A, "DVBE
Information," elsewhere in these special provisions;

(h) DVBEs and DVBE joint venture partners must be certified DVBEs as determined by the Department of
General Services, Office of Small Business Certification and Resources, 1531 "I" Street, Second Floor, Sacramento,
CA 95814, on the date bids for the project are opened before credit may be allowed toward the DVBE goal.

It is the Contractor's responsibility to verify that DVBESs are certified;

(i) Noncompliance by the Contractor with these requirements constitutes a breach of this contract and may
result in termination of the contract or other appropriate remedy for a breach of this contract.

2-1.03 DVBE GOAL FOR THIS PROJECT

The Department has established the following goal for Disabled Veteran Business Enterprise (DVBE) participation
for this project:

Disabled Veteran Business Enterprise (DVBE), 3 percent.

It is the bidder's responsibility to make a sufficient portion of the work available to subcontractors and suppliers and
to select those portions of the work or material needs consistent with the available DVBE subcontractors and suppliers,
S0 as to assure meeting the goal for DVBE participation.

The Office of Small Business Certification and Resources, Department of General Services, may be contacted at
(916) 322-5060 or visit their internet web site at http://www.osmb.dgs.ca.gov/ for program information and certification
status. The Department's Business Enterprise Program may also be contacted at (916) 227-9599 or the internet web site
at http://www.dot.ca.gov/hg/bep/.

Contract No. «Dist»-«Contract_ No»
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2-1.04 SUBMISSION OF DVBE INFORMATION

The required DVBE information shall be submitted WITH THE BID on the following "CALTRANS BIDDER -
DVBE - INFORMATION" and "TELEPHONE LOG AND LIST OF REJECTED DVBEs."

It is the bidder's responsibility to meet the goal for DVBE participation or to establish that, prior to bidding, the
bidder made good faith efforts to do so based on the information in the "CALTRANS BIDDER - DVBE -
INFORMATION" and "TELEPHONE LOG AND LIST OF REJECTED DVBEs."

The information to show that the DVBE goal will be met on the "CALTRANS BIDDER- DVBE -
INFORMATION" form shall include the names of DVBEs and DVBE joint venture partners to be used, with a complete
description of work or supplies to be provided by each and the dollar value of each such DVBE transaction. When 100
percent of a contract item of work is not to be performed or furnished by a DVBE, a description of the exact portion of
said work to be performed or furnished by that DVBE shall be included in the DVBE information, including the
planned location of said work. DVBE prime contractors shall enter their Office of Small Business Certification and
Resources (OSBCR) - DVBE reference humber and/or DBA name, as listed with OSBCR, on the line provided. (Note:
DVBE subcontractors to whom the bidder proposes to directly subcontract portions of the work are to be named in the
bid. - See Section 2-1.054, "Required Listing of Proposed Subcontractors," of the Standard Specifications and Section
2-1.01, "General," of these special provisions, regarding listing of proposed subcontractors).

If credit for trucking by a DVBE trucking broker is shown on the bidder's information as 100 percent of the revenue
to be paid by the broker is to be paid to DVBE truckers, a "certified roster" of the broker's trucks to be used must be
included with the bid. The "certified roster” must indicate that all the trucks are owned by certified DVBEs and must
show the DVBE truck numbers, owner's name, Public Utilities Commission Cal-T numbers, and the DVBE
certification numbers. The roster must indicate that all revenue paid by the broker will be paid to DVBEs listed on the
"certified roster".

If credit for trucking by a trucking broker who is not a DVBE is shown in the bidder's information, a "certified
roster” of the broker's trucks to be used must be included with the bid. The "certified roster" must indicate that at least
20 percent of the broker's trucks are owned by DVBEs and must show the DVBE truck numbers, owner's name, Public
Utilities Commission Cal-T numbers, and the DVBE certification numbers. The roster must indicate that at least 20
percent of the revenue paid by the broker will be paid to DVBEs listed on the "certified roster".

Information necessary to establish the bidder's good faith efforts to meet the DVBE goals shall be included in the
"TELEPHONE LOG AND LIST OF REJECTED DVBEs" form located in the Proposal and shall include:

1. The names, dates and times of notices of all certified DVBEs solicited by telephone for this project and the
dates, times and methods used for following up initial solicitations to determine with certainty whether the DVBEs
were interested.

2. The names of DVBEs who submitted bids which were not accepted and the reason for rejection of the
DVBEs bid.

Bidders are cautioned that even though their submittal indicates they will meet the stated DVBE goal, their
submittal should also include the telephone log and rejected DVBE information to protect their eligibility for award of
the contract in the event the Department, in its review, finds that the goal has not been met.

It is the bidder's responsibility to be available, by phone, both the day of and the day after the bid opening to
answer questions and provide good faith effort clarification. The bidder shall also assure that listed DVBEs are
available, by phone, on the day after the bid opening.

If it is found that the goal has not been met, the Department will review the information submitted with the bid to
determine the bidder’s good faith effort. In the event that the Department determines that a bidder has not made a good
faith effort based on the information submitted with the bid and its independent investigation, the Department’s decision
will be final.

2-1.05 SMALL BUSINESS PREFERENCE

Attention is directed to "Award and Execution of Contract" of these special provisions.

Attention is also directed to the Small Business Procurement and Contract Act, Government Code Section 14835,
et seq and Title 2, California Code of Regulations, Section 1896, et seq.

Bidders who wish to be classified as a Small Business under the provisions of those laws and regulations, shall be
certified as Small Business by the Department of General Services, Office of Small Business Certification and
Resources, 1531 "I" Street, Second Floor, Sacramento, CA 95814,

To request Small Business Preference, bidders shall fill out and sign the Request for Small Business Preference
form in the Proposal and shall attach a copy of their Office of Small Business Certification and Resources (OSBCR)
small business certification letter to the form. The bidder's signature on the Request for Small Business Preference
certifies, under penalty of perjury, that the bidder is certified as Small Business at the time of bid opening and further
certifies, under penalty of perjury, that under the following conditions, at least 50 percent of the subcontractors to be
utilized on the project are either certified Small Business or have applied for Small Business certification by bid opening
date and are subsequently granted Small Business certification.
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The conditions requiring the aforementioned 50 percent level of subcontracting by Small Business subcontractors
apply if:

1. The lowest responsible bid for the project exceeds $100 000; and
2. The project work to be performed requires a Class A or a Class B contractor's license; and
3. Two or more subcontractors will be used.

If the above conditions apply and Small Business Preference is granted in the award of the contract, the 50 percent
Small Business subcontractor utilization level shall be maintained throughout the life of the contract.

2-1.06 CALIFORNIA COMPANY PREFERENCE

Attention is directed to "Award and Execution of Contract" of these special provisions.

In accordance with the requirements of Section 6107 of the Public Contract Code, a "California company" will be
granted a reciprocal preference for bid comparison purposes as against a nonresident contractor from any state that gives
or requires a preference to be given contractors from that state on its public entity construction contracts.

A "California company" means a sole proprietorship, partnership, joint venture, corporation, or other business entity
that was a licensed California contractor on the date when bids for the public contract were opened and meets one of the
following:

(1) Has its principal place of business in California.

(2) Has its principal place of business in a state in which there is no local contractor preference on construction
contracts.

(3) Has its principal place of business in a state in which there is a local contractor construction preference and
the contractor has paid not less than $5000 in sales or use taxes to California for construction related activity for
each of the five years immediately preceding the submission of the bid.

To carry out the "California company" reciprocal preference requirements of Section 6107 of the Public Contract
Code, all bidders shall fill out and sign the California Company Preference form in the Proposal. The bidder's signature
on the California Company Preference form certifies, under penalty of perjury, that the bidder is or is not a "California
company" and if not, the amount of the preference applied by the state of the nonresident Contractor.

A nonresident Contractor shall disclose any and all bid preferences provided to the nonresident Contractor by the
state or country in which the nonresident Contractor has its principal place of business.

Proposals without the California Company Preference form filled out and signed may be rejected.

SECTION 3. AWARD AND EXECUTION OF CONTRACT

The bidder's attention is directed to the provisions in Section 3, "Award and Execution of Contract,” of the
Standard Specifications and these special provisions for the requirements and conditions concerning award and execution
of contract.

The award of contract, if it be awarded, will be to the lowest responsible bidder whose proposal complies with all
the requirements prescribed and who has met the goal for DVBE participation or has demonstrated, to the satisfaction of
the Department, good faith effort to do so. Meeting the goal for DVBE participation or demonstrating, to the
satisfaction of the Department, good faith efforts to do so is a condition for being eligible for award of contract.

It is anticipated that this contract will be awarded within seven days after the bid opening.

The contract shall be signed by the successful bidder and shall be received with contract bonds by the Office of
Office Engineer within 4 days, not including Saturdays, Sundays and legal holidays, after the bidder has received notice
that the contract has been awarded. Failure to do so shall be just cause for forfeiture of the proposal guaranty. The
executed contract documents shall be delivered to the following address: Department of Transportation, P.O. Box
942874, Sacramento, CA 94274-0001, Attn: Office Engineer (MS 43) - Contracts.

A "Vendor Data Record" form will be included in the contract documents to be executed by the successful bidder.
The purpose of the form is to facilitate the collection of taxpayer identification data. The form shall be completed and
returned to the Department by the successful bidder with the executed contract and contract bonds. For the purposes of
the form, vendor shall be deemed to mean the successful bidder. The form is not to be completed for subcontractors or
suppliers. Failure to complete and return the "Vendor Data Record" form to the Department as provided herein will
result in the retention of 20 percent of payments due the contractor and penalties of up to $20 000. This retention of
payments for failure to complete the "Vendor Data Record" form is in addition to any other retention of payments due
the Contractor.

Attention is also directed to "Small Business Preference" of these special provisions. Any bidder who is certified as
a Small Business by the Department of General Services, Office of Small Business Certification and Resources will be
allowed a preference in the award of this contract, if it be awarded, under the following conditions:
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(1) The apparent low bidder is not certified as a Small Business, or has not filled out and signed the Request
for Small Business Preference included with the bid documents and attached a copy of their Office of Small
Business Certification and Resources (OSBCR) small business certification letter to the form; and

(2) The bidder filled out and signed the Request for Small Business Preference form included with the bid
documents and attached a copy of their Office of Small Business Certification and Resources (OSBCR) small
business certification letter to the form.

The small business preference will be a reduction in the bid submitted by the small business contractor, for bid
comparison purposes, by an amount equal to 5 percent of the amount bid by the apparent low bidder, the amount not to
exceed $50 000. If this reduction results in the small business contractor becoming the low bidder, then the contract
will be awarded to the small business contractor on the basis of the actual bid of the small business contractor
notwithstanding the reduced bid price used for bid comparison purposes.

Attention is also directed to "California Company Preference" of these special provisions.

The amount of the California company reciprocal preference shall be equal to the amount of the preference applied
by the state of the nonresident contractor with the lowest responsive bid, except where the "California company" is
eligible for a California Small Business Preference, in which case the preference applied shall be the greater of the two,
but not both.

If the bidder submitting the lowest responsive bid is not a "California company" and with the benefit of the
reciprocal preference, a "California company's" responsive bid is equal to or less than the original lowest responsive bid,
the "California company" will be awarded the contract at its submitted bid price except as provided below.

Small business bidders shall have precedence over nonsmall business bidders in that the application of the
"California company" preference for which nonsmall business bidders may be eligible shall not result in the denial of the
award to a small business bidder.

SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of
Completion," and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.
This work shall be diligently prosecuted to completion before the expiration of

55 WORKING DAYS

beginning at 12:01 a.m. of the day after the day of contract award.

The Contractor shall pay to the State of California the sum of $425 per day, for each and every calendar day's delay
in finishing the work in excess of the number of working days prescribed above.

The 72 hours advance notice before beginning work as referred to in said Section 8-1.03 is changed to 24 hours
advance notice for this project.

A working day as defined in said Section 8-1.06 is re-defined for this project. Subparagraph (a) of the second
paragraph in said Section 8-1.06 shall not apply. Saturdays, Sundays and legal holidays, except days of inclement
weather, will be counted as working days.

The time limit specified for the completion of the work contemplated herein is considered insufficient to permit
completion of the work by the Contractor working a normal number of hours per day or week on a single shift basis.
Should the Contractor fail to maintain the progress of the work in accordance with the "Progress Schedule™ required in
these special provisions, additional shifts will be required to the extent necessary to ensure that the progress conforms to
the abovementioned schedule and that the work will be completed within the time limit specified.

Full compensation for any additional costs occasioned by compliance with the provisions in this section shall be
considered as included in the prices paid for the various contract items of work and no additional compensation will be
allowed therefor.

SECTION 5. GENERAL
SECTION 5-1. MISCELLANEOUS

5-1.01 PLANS AND WORKING DRAWINGS

When the specifications require working drawings to be submitted to the Division of Structure Design, the drawings
shall be submitted to: Division of Structure Design, Documents Unit, Mail Station 9, 1801 30th Street, Sacramento,
CA 95816, Telephone 916 227-8252.

5-1.02 LABOR NONDISCRIMINATION

Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2, California Code
of Regulations.
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NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM
(GOV. CODE, SECTION 12990)
Your attention is called to the "Nondiscrimination Clause", set forth in Section 7-1.01A(4), "Labor
Nondiscrimination,” of the Standard Specifications, which is applicable to all nonexempt State contracts and
subcontracts, and to the "Standard California Nondiscrimination Construction Contract Specifications" set forth
therein. The specifications are applicable to all nonexempt State construction contracts and subcontracts of $5000 or
more.

5-1.03 INTEREST ON PAYMENTS

Interest shall be payable on progress payments, payments after acceptance, final payments, extra work payments, and
claim payments as follows:

A. Unpaid progress payments, payment after acceptance, and final payments shall begin to accrue interest 30 days
after the Engineer prepares the payment estimate.

B. Unpaid extra work bills shall begin to accrue interest 30 days after preparation of the first pay estimate
following receipt of a properly submitted and undisputed extra work bill. To be properly submitted, the bill
must be submitted within 7 days of the performance of the extra work and in conformance with the provisions
in Section 9-1.03C, "Records," and Section 9-1.06, "Partial Payments," of the Standard Specifications. An
undisputed extra work bill not submitted within 7 days of performance of the extra work will begin to accrue
interest 30 days after the preparation of the second pay estimate following submittal of the bill.

C. The rate of interest payable for unpaid progress payments, payments after acceptance, final payments, and extra
work payments shall be 10 percent per annum.

D. The rate of interest payable on a claim, protest or dispute ultimately allowed under this contract shall be 6
percent per annum. Interest shall begin to accrue 61 days after the Contractor submits to the Engineer
information in sufficient detail to enable the Engineer to ascertain the basis and amount of said claim, protest or
dispute.

The rate of interest payable on any award in arbitration shall be 6 percent per annum if allowed under the provisions
of Civil Code Section 3289.

5-1.04 PUBLIC SAFETY

The Contractor shall provide for the safety of traffic and the public in conformance with the provisions in Section
7-1.09, "Public Safety," of the Standard Specifications and these special provisions.

The Contractor shall install temporary railing (Type K) between a lane open to public traffic and an excavation,
obstacle or storage area when the following conditions exist:

A. Excavations—The near edge of the excavation is 3.6 m or less from the edge of the lane, except:

1. Excavations covered with sheet steel or concrete covers of adequate thickness to prevent accidental entry by
traffic or the public.

2. Excavations less than 0.3-m deep.

3. Trenches less than 0.3-m wide for irrigation pipe or electrical conduit, or excavations less than 0.3-m in
diameter.

4. Excavations parallel to the lane for the purpose of pavement widening or reconstruction.

5. Excavations in side slopes, where the slope is steeper than 1:4 (vertical:horizontal).

6. Excavations protected by existing barrier or railing.

B. Temporarily Unprotected Permanent Obstacles.—The work includes the installation of a fixed obstacle together
with a protective system, such as a sign structure together with protective railing, and the Contractor elects to
install the obstacle prior to installing the protective system; or the Contractor, for the Contractor's convenience
and with permission of the Engineer, removes a portion of an existing protective railing at an obstacle and does
not replace such railing complete in place during the same day.

C. Storage Areas.—Material or equipment is stored within 3.6 m of the lane and the storage is not otherwise
prohibited by the provisions of the Standard Specifications and these special provisions.

The approach end of temporary railing (Type K), installed in conformance with the provisions in this section
"Public Safety" and in Section 7-1.09, "Public Safety," of the Standard Specifications, shall be offset a minimum of
4.6 m from the edge of the traffic lane open to public traffic. The temporary railing shall be installed on a skew toward
the edge of the traffic lane of not more than 0.3-m transversely to 3 m longitudinally with respect to the edge of the
traffic lane. If the 4.6-m minimum offset cannot be achieved, the temporary railing shall be installed on the 10 to 1
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skew to obtain the maximum available offset between the approach end of the railing and the edge of the traffic lane, and
an array of temporary crash cushion modules shall be installed at the approach end of the temporary railing.

Temporary railing (Type K) shall conform to the provisions in Section 12-3.08, "Temporary Railing (Type K)," of
the Standard Specifications. Temporary railing (Type K), conforming to the details shown on 1999 Standard Plan T3,
may be used. Temporary railing (Type K) fabricated prior to January 1, 1993, and conforming to 1988 Standard Plan
B11-30 may be used, provided the fabrication date is printed on the required Certificate of Compliance.

Temporary crash cushion modules shall conform to the provisions in "Temporary Crash Cushion Module" of these
special provisions.

Except for installing, maintaining and removing traffic control devices, whenever work is performed or equipment is
operated in the following work areas, the Contractor shall close the adjacent traffic lane unless otherwise provided in the
Standard Specifications and these special provisions:

Approach Speed of Public Traffic (Posted Limit) Work Areas

(Kilometers Per Hour)
Over 72 (45 Miles Per Hour) Within 1.8 m of a traffic lane but not on a traffic lane
56 to 72 (35 to 45 Miles Per Hour) Within 0.9-m of a traffic lane but not on a traffic lane

The lane closure provisions of this section shall not apply if the work area is protected by permanent or temporary
railing or barrier.

When traffic cones or delineators are used to delineate a temporary edge of a traffic lane, the line of cones or
delineators shall be considered to be the edge of the traffic lane, however, the Contractor shall not reduce the width of an
existing lane to less than 3 m without written approval from the Engineer.

When work is not in progress on a trench or other excavation that required closure of an adjacent lane, the traffic
cones or portable delineators used for the lane closure shall be placed off of and adjacent to the edge of the traveled way.
The spacing of the cones or delineators shall be not more than the spacing used for the lane closure.

Suspended loads or equipment shall not be moved nor positioned over public traffic or pedestrians.

Full compensation for conforming to the provisions in this section "Public Safety,” including furnishing and
installing temporary railing (Type K) and temporary crash cushion modules, shall be considered as included in the
contract prices paid for the various items of work involved and no additional compensation will be allowed therefor.

5-1.05 SURFACE MINING AND RECLAMATION ACT

Attention is directed to the Surface Mining and Reclamation Act of 1975, commencing in Public Resources Code,
Mining and Geology, Section 2710, which establishes regulations pertinent to surface mining operations.

Material from mining operations furnished for this project shall only come from permitted sites in compliance with
the Surface Mining and Reclamation Act of 1975.

The requirements of this section shall apply to materials furnished for the project, except for acquisition of materials
in conformance with the provisions in Section 4-1.05, "Use of Materials Found on the Work," of the Standard
Specifications.

5-1.06 REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES

When the presence of asbestos or hazardous substances are not shown on the plans or indicated in the specifications
and the Contractor encounters materials which the Contractor reasonably believes to be asbestos or a hazardous substance
as defined in Section 25914.1 of the Health and Safety Code, and the asbestos or hazardous substance has not been
rendered harmless, the Contractor may continue work in unaffected areas reasonably believed to be safe. The Contractor
shall immediately cease work in the affected area and report the condition to the Engineer in writing.

In conformance with Section 25914.1 of the Health and Safety Code, removal of asbestos or hazardous substances
including exploratory work to identify and determine the extent of the asbestos or hazardous substance will be performed
by separate contract.

If delay of work in the area delays the current controlling operation, the delay will be considered a right of way
delay and the Contractor will be compensated for the delay in conformance with the provisions in Section 8-1.09,
"Right of Way Delays," of the Standard Specifications.

5-1.07 YEAR 2000 COMPLIANCE

This contract is subject to Year 2000 Compliance for automated devices in the State of California.

Year 2000 compliance for automated devices in the State of California is achieved when embedded functions have or
create no logical or mathematical inconsistencies when dealing with dates prior to and beyond 1999. The year 2000 is
recognized and processed as a leap year. The product shall operate accurately in the manner in which the product was
intended for date operation without requiring manual intervention.
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The Contractor shall provide the Engineer a Certificate of Compliance from the manufacturer in conformance with
the provisions in Section 6-1.07, "Certificates of Compliance," of the Standard Specifications for all automated devices
furnished for the project.

5-1.08 SUBCONTRACTOR AND DVBE RECORDS

The Contractor shall maintain records of all subcontracts entered into with certified DVBE subcontractors and
records of materials purchased from certified DVBE suppliers. The records shall show the name and business address of
each DVBE subcontractor or vendor and the total dollar amount actually paid each DVBE subcontractor or vendor.

Upon completion of the contract, a summary of these records shall be prepared on Form CEM-2402 (S) and certified
correct by the Contractor or the Contractor's authorized representative, and shall be furnished to the Engineer.

5-1.09 PERFORMANCE OF DVBE SUBCONTRACTORS AND SUPPLIERS

The DVBEs listed by the Contractor in response to the requirements in Section 2-1.04, "Submission of DVBE
Information," in these special provisions, which are determined by the Department to be certified DVBESs, shall perform
the work and supply the materials for which they are listed unless the Contractor has received prior written authorization
to perform the work with other forces or to obtain the materials from other sources.

Authorization to utilize other forces or sources of materials may be requested for the following reasons:

(1) The listed DVBE, after having had a reasonable opportunity to do so, fails or refuses to execute a written
contract, when the written contract, based upon the general terms, conditions, plans and specifications for the
project, or on the terms of the subcontractor's or supplier's written bid, is presented by the Contractor.

(2) The listed DVBE becomes bankrupt or insolvent.

(3) The listed DVBE fails or refuses to perform the subcontract or furnish the listed materials.

(4) The Contractor stipulated that a bond was a condition of executing a subcontract and the listed DVBE
subcontractor fails or refuses to meet the bond requirements of the Contractor.

(5) The work performed by the listed subcontractor is substantially unsatisfactory and is not in substantial
accordance with the plans and specifications, or the subcontractor is substantially delaying or disrupting the progress
of the work.

(6) The listed DVBE subcontractor is not licensed pursuant to the Contractor’s License Law.

(7) It would be in the best interest of the State.

The Contractor shall not be entitled to any payment for the work or material unless it is performed or supplied by
the listed DVBE or by other forces (including those of the Contractor) pursuant to prior written authorization of the
Engineer.

5-1.10 SUBCONTRACTING

Attention is directed to the provisions in Section 8-1.01, "Subcontracting,” of the Standard Specifications,
Section 2, "Proposal Requirements and Conditions,” Section 2-1.04, "Submission of DVBE Information,” and
Section 3, "Award and Execution of Contract,” elsewhere in these special provisions and these special provisions.

Section 8-1.01 of the Standard Specifications is amended by adding the following before the sixth paragraph:

Pursuant to the provisions of Section 6109 of the Public Contract Code, the Contractor shall not perform work
on a public works project with a subcontractor who is ineligible to perform work on the public works project
pursuant to Section 1777.1 or 1777.7 of the Labor Code.

Pursuant to the provisions of Section 1777.1 of the Labor Code, the Labor Commissioner publishes and distributes
a list of contractors ineligible to perform work as a subcontractor on a public works project. This list of debarred
contractors  is available  from  the Department  of Industrial Relations web site at
http://www.dir.ca.gov/dir/Labor_law/DLSE/Debar.html.

The DVBE information furnished under Section 2-1.04, "Submission of DVBE Information,” of these special
provisions is in addition to the subcontractor information required to be furnished under said Section 8-1.01,
"Subcontracting,” and Section 2-1.054, "Required Listing of Proposed Subcontractors,” of the Standard Specifications.

Section 10115 of the Public Contract Code requires the Department to implement provisions to establish a goal for
Disabled Veteran Business Enterprise (DVBE) participation in highway contracts that are state funded. As a part of this
requirement:

1. No substitution of a DVBE subcontractor shall be made at any time without the written consent of the
Department, and

2. If a DVBE subcontractor is unable to perform successfully and is to be replaced, the Contractor will be
required to make good faith efforts to replace the original DVBE subcontractor with another DVBE subcontractor.
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The requirement in Section 2-1.02, "Disabled Veteran Business Enterprise (DVBE)," of these special provisions that
DVBEs must be certified on the date bids are opened does not apply to DVBE substitutions after award of the contract.

5-1.11 AREAS FOR CONTRACTOR'S USE

Attention is directed to the provisions in Section 7-1.19, "Rights in Land and Improvements," of the Standard
Specifications and these special provisions.

The highway right of way shall be used only for purposes that are necessary to perform the required work. The
Contractor shall not occupy the right of way, or allow others to occupy the right of way, for purposes which are not
necessary to perform the required work.

No State-owned parcels adjacent to the right of way are available for the exclusive use of the Contractor within the
contract limits. The Contractor shall secure, at the Contractor's own expense, areas required for plant sites, storage of
equipment or materials, or for other purposes.

No area is available within the contract limits for the exclusive use of the Contractor. However, temporary storage
of equipment and materials on State property may be arranged with the Engineer, subject to the prior demands of State
maintenance forces and to other contract requirements. Use of the Contractor's work areas and other State-owned
property shall be at the Contractor's own risk, and the State shall not be held liable for damage to or loss of materials or
equipment located within such areas.

5-1.12 PAYMENTS

Attention is directed to Sections 9-1.06, "Partial Payments,” and 9-1.07, "Payment After Acceptance," of the
Standard Specifications and these special provisions.

For the purpose of making partial payments pursuant to Section 9-1.06, "Partial Payments,” of the Standard
Specifications, the amount set forth for the contract items of work hereinafter listed shall be deemed to be the maximum
value of the contract item of work which will be recognized for progress payment purposes:

A. Clearing and Grubbing ~ $10,000

After acceptance of the contract pursuant to the provisions in Section 7-1.17, "Acceptance of Contract,” of the
Standard Specifications, the amount, if any, payable for a contract item of work in excess of the maximum value for
progress payment purposes hereinabove listed for the item, will be included for payment in the first estimate made after
acceptance of the contract.

No partial payment will be made for any materials on hand which are furnished but not incorporated in the work.

5-1.13 NATURALLY OCCURRING ASBESTOS

The material within the proposed excavation limits contains naturally occurring asbestos in serpentine rock greater
than 1% by weight. The Contractor shall prepare a detailed Health and Safety Plan for all site personnel in accordance
with Cal-OSHA regulations.

Prior to performing excavation work, personnel who will be working within the regulated area, including State
personnel, shall complete a safety training program. Any personnel protective equipment required by the Contractor's
Health and Safety Plan shall be supplied to State personnel by the Contractor. The number of State personnel requiring
the safety training and protective equipment will be 2.

The Health and Safety Plan will include a plot plan demarcating the regulated work zone where exposure to
potential airborne asbestos exists, measures to limit work zone access to minimize worker exposure, an air monitoring
plan, and site clean up procedures. The Health and Safety Plan shall be signed by a Certified Industrial Hygienist
certifying the planned control method is adequate to reduce direct and indirect employee exposure to below the
permissible exposure limit. The plan shall be submitted at least 3 calendar days prior to beginning any work, for review
and acceptance by the Engineer.

The Contractor shall monitor the air quality during excavation operations to determine accurately the airborne
concentrations of ashestos employees may be exposed to. Engineering controls and work practices shall be implemented
to minimize the exposure to employee; including but not limited to, wetting asbestos containing rock keeping it damp
to suppress dust during excavation, loading, hauling and disposal operations. Water and/or wetting agents shall be
controlled by the Contractor to prevent runoff and the flow of water capable of entraining asbestos and disbursing it
outside the regulated work zone.

Whenever implementation of engineering controls and work practices are not sufficient to reduce employee exposure
to or below permissible exposure limit, the Contractor shall supplement them by the use of respiratory protection.

Full compensation for conforming to the requirements of this section shall be considered as included in the contract
prices paid for the various items of work involved and no additional compensation will be allowed therefor.
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SECTION 6. (BLANK)
SECTION 7. (BLANK)
SECTION 8. MATERIALS
SECTION 8-1. MISCELLANEOUS

8-1.01 SUBSTITUTION OF NON-METRIC MATERIALS AND PRODUCTS

Only materials and products conforming to the requirements of the specifications shall be incorporated in the work.
When metric materials and products are not available, and when approved by the Engineer, and at no cost to the State,
materials and products in the inch-pound (Imperial) system which are of equal quality and of the required properties and
characteristics for the purpose intended, may be substituted for the equivalent metric materials and products, subject to
the following provisions:

A. Materials and products shown on the plans or in the special provisions as being equivalent may be substituted

B.

C.

for the metric materials and products specified or detailed on the plans.

Before other non-metric materials and products will be considered for use the Contractor shall furnish, at the
Contractor's expense, evidence satisfactory to the Engineer that the materials and products proposed for use are
equal to or better than the materials and products specified or detailed on the plans. The burden of proof as to
the quality and suitability of substitutions shall be upon the Contractor and the Contractor shall furnish
necessary information as required by the Engineer. The Engineer will be the sole judge as to the quality and
suitability of the substituted materials and products and the Engineer's decision will be final.

When the Contractor elects to substitute non-metric materials and products, including materials and products
shown on the plans or in the special provisions as being equivalent, the list of sources of material as specified
in Section 6-1.01, "Source of Supply and Quality of Materials," of the Standard Specification shall include a
list of substitutions to be made and contract items involved. In addition, for a change in design or details the
Contractor shall submit plans and working drawings in conformance with the provisions in Section 5-1.02,
"Plans and Working Drawings," of the Standard Specifications.

Unless otherwise specified, the following substitutions of materials and products will be allowed:

SUBSTITUTION TABLE FOR SIZES OF HIGH STRENGTH STEEL FASTENERS
ASTM Designation: A 325M

METRIC SIZE SHOWN ON THE PLANS IMPERIAL SIZE TO BE SUBSTITUTED
mm X thread pitch inch
M16 x 2 5/8
M20 x 2.5 3/4
M22 x 2.5 7/8
M24 x 3 1
M27 x 3 1-1/8
M30 x 3.5 1-1/4
M36 x 4 1-1/2
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SUBSTITUTION TABLE FOR PLAIN WIRE REINFORCEMENT, ASTM Designation: A 82

METRIC SIZE SHOWN ON THE PLANS US CUSTOMARY UNITS SIZE TO BE SUBSTITUTED
mm? inch? x 100
MW9 W1.4
MW10 W1.6
MW13 W2.0
MW15 W2.3
MW19 W2.9
MW?20 W3.1
MW22 W3.5
MW?25 W3.9, except W3.5 in piles only
MW?26 W4.0
MW30 W4.7
MW32 W5.0
MW35 W5.4
MW40 W6.2
MW45 W6.5
MW50 W7.8
MW55 W8.5, except W8.0 in piles only
MW60 W9.3
MW?70 W10.9, except W11.0 in piles only
MW80 W12.4
MW90 W14.0
MW100 W15.5
SUBSTITUTION TABLE FOR BAR REINFORCEMENT
METRIC BAR DESIGNATION EQUIVALENT IMPERIAL BAR DESIGNATION
NUMBER SHOWN ON THE PLANS NUMBER TO BE SUBSTITUTED
13 4
16 5
19 6
22 7
25 8
29 9
32 10
36 11
43 14
57 18

No adjustment will be required in spacing or total number of reinforcing bars due to a difference
in minimum yield strength between metric and non-metric bars.

The sizes in the following tables of materials and products are exact conversions of metric sizes of materials and
products and are listed as acceptable equivalents:
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CONVERSION TABLE FOR SIZES OF:
(1) STEEL FASTENERS FOR GENERAL APPLICATIONS, ASTM
Designation: A 307 or AASHTO Designation: M 314, Grade 36 or 55, and
(2) HIGH STRENGTH STEEL FASTENERS, ASTM Designation: A 325 or
A 449

METRIC SIZE SHOWN ON THE PLANS EQUIVALENT IMPERIAL SIZE
mm inch
6, or 6.35 1/4
8 or 7.94 5/16
10, or 9.52 3/8
11, or 11.11 7/16
13 or 12.70 1/2
14, or 14.29 9/16
16, or 15.88 5/8
19, or 19.05 3/4
22,0r22.22 7/8
24, 25, or 25.40 1
29, or 28.58 1-1/8
32,0r 31.75 1-1/4
35, or 34.93 1-3/8
38 or 38.10 1-1/2
44, or 44.45 1-3/4
51, or 50.80 2
57, 0r 57.15 2-1/4
64, or 63.50 2-1/2
70 or 69.85 2-3/4
76, or 76.20 3
83, or 82.55 3-1/4
89 or 88.90 3-1/2
95, or 95.25 3-3/4
102, or 101.60 4
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CONVERSION TABLE FOR NOMINAL THICKNESS OF SHEET METAL

UNCOATED HOT AND COLD ROLLED SHEETS

HOT-DIPPED ZINC COATED SHEETS
(GALVANIZED)

METRIC THICKNESS EQUIVALENT US METRIC THICKNESS EQUIVALENT

SHOWN ON THE PLANS | STANDARD GAGE SHOWN ON THE PLANS GALVANIZED

SHEET GAGE

mm inch mm inch

7.94 0.3125 4.270 0.1681
6.07 0.2391 3.891 0.1532
5.69 0.2242 3.510 0.1382
5.31 0.2092 3.132 0.1233
4.94 0.1943 2.753 0.1084
455 0.1793 2.372 0.0934
4.18 0.1644 1.994 0.0785
3.80 0.1495 1.803 0.0710
3.42 0.1345 1.613 0.0635
3.04 0.1196 1.461 0.0575
2.66 0.1046 1.311 0.0516
2.28 0.0897 1.158 0.0456
1.90 0.0747 1.006 or 1.016 0.0396
1.71 0.0673 0.930 0.0366
1.52 0.0598 0.853 0.0336
1.37 0.0538 0.777 0.0306
1.21 0.0478 0.701 0.0276
1.06 0.0418 0.627 0.0247
0.91 0.0359 0.551 0.0217
0.84 0.0329 0.513 0.0202
0.76 0.0299 0.475 0.0187
0.68 00269 || @00 - | e
0.61 002399 || 00 e | e
0.53 0029 || @000 e | e
0.45 00179 | 0 e e
0.42 00164 | 000 e e
0.38 00149 || @000 e | e
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CONVERSION TABLE FOR WIRE

METRIC THICKNESS EQUIVALENT USA STEEL
SHOWN ON THE PLANS WIRE THICKNESS GAGE NO.

mm

6.20 0.244 3
5.72 0.225 4
5.26 0.207 5
4.88 0.192 6
4.50 0.177 7
411 0.162 8
3.76 0.148 9
3.43 0.135 10
3.05 0.120 11
2.69 0.106 12
2.34 0.092 13
2.03 0.080 14
1.83 0.072 15
1.57 0.062 16
1.37 0.054 17
1.22 0.048 18
1.04 0.041 19
0.89 0.035 20

CONVERSION TABLE FOR PIPE PILES

METRIC SIZE EQUIVALENT IMPERIAL SIZE
SHOWN ON THE PLANS
mm X mm inch x inch
PP 360 x 4.55 NPS 14 x 0.179
PP 360 x 6.35 NPS 14 x 0.250
PP 360 x 9.53 NPS 14 x 0.375
PP 360 x 11.12 NPS 14 x 0.438
PP 406 x 12.70 NPS 16 x 0.500
PP460x T NPS 18 x T"
PP508 x T NPS 20 x T"
PP559x T NPS 22 x T"
PP610XT NPS 24 x T"
PP 660X T NPS 26 x T"
PP711xT NPS 28 x T"
PP762xT NPS 30 x T"
PP813x T NPS 32 x T"
PP 864 xT NPS 34 x T"
PP914 xT NPS 36 x T"
PP 965 x T NPS 38 x T"
PP 1016 x T NPS 40 x T"
PP 1067 x T NPS 42 x T"
PP 1118 x T NPS 44 x T"
PP 1219x T NPS 48 x T"
PP 1524 x T NPS 60 x T"

The thickness in inches (T") represents an exact conversion of the

metric thickness in millimeters (T).

Contract No. «Dist»-«Contract_ No»
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CONVERSION TABLE FOR STRUCTURAL TIMBER AND LUMBER

METRIC MINIMUM METRIC MINIMUM EQUIVALENT NOMINAL
DRESSED DRY, DRESSED GREEN, US SIZE
SHOWN ON THE PLANS SHOWN ON THE PLANS inch x inch
mm X mm mm X mm
19x89 20x90 1x4
38x89 40x90 2x4
64x89 65x90 3x4
89x89 90x90 4x4
140x140 143x143 6X6
140x184 143x190 6x8
184x184 190x190 8x8
235x235 241x241 10x10
286x286 292x292 12x12
CONVERSION TABLE FOR NAILS AND SPIKES
METRIC COMMON NAIIL, METRIC BOX NAIL, METRIC SPIKE, EQUIVALENT
SHOWN ON THE PLANS SHOWN ON THE PLANS SHOWN ON THE IMPERIAL SIZE
PLANS
Length, mm Length, mm Length, mm Penny-weight
Diameter, mm Diameter, mm Diameter, mm
50.80 50.80 6d
2.87 2,51
63.50 63.50 8d
3.33 2.87
76.20 76.20 76.20 10d
3.76 3.25 4.88
82.55 82.55 82.55 12d
3.76 3.25 4.88
88.90 88.90 88.90 16d
411 3.43 5.26
101.60 101.60 101.60 20d
4.88 3.76 5.72
114.30 114.30 114.30 30d
5.26 3.76 6.20
127.00 127.00 127.00 40d
5.72 411 6.68
139.70 50d
7.19
152.40 60d
7.19
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CONVERSION TABLE FOR IRRIGATION COMPONENTS

METRIC EQUIVALENT NOMINAL
WATER METERS, TRUCK US SIZE
LOADING STANDPIPES, inch
VALVES, BACKFLOW
PREVENTERS, FLOW
SENSORS, WYE
STRAINERS, FILTER
ASSEMBLY UNITS, PIPE
SUPPLY LINES, AND PIPE
IRRIGATION SUPPLY
LINES
SHOWN ON THE PLANS
DIAMETER NOMINAL (DN)
mm
15 1/2
20 3/4
25 1
32 1-1/4
40 1-1/2
50 2
65 2-1/2
75 3
100 4
150 6
200 8
250 10
300 12
350 14
400 16

8-1.02 APPROVED TRAFFIC PRODUCTS

The Department maintains the following list of Approved Traffic Products. The Engineer shall not be precluded

from sampling and testing products on the list of Approved Traffic Products.

The manufacturer of products on the list of Approved Traffic Products shall furnish the Engineer a Certificate of
Compliance in conformance with the provisions in Section 6-1.07, "Certificates of Compliance," of the Standard

Specifications for each type of traffic product supplied.

Signing and delineation materials and products shall not be used in the work unless the material or product is on

the list of Approved Traffic Products.

Materials and products may be added to the list of Approved Traffic Products if the manufacturer submits a New
Product Information Form to the New Product Coordinator at the Transportation Laboratory. Upon a Departmental
request for samples, sufficient samples shall be submitted to permit performance of required tests. Approval of materials
or products will depend upon compliance with the specifications and tests the Department may elect to perform.

PAVEMENT MARKERS, PERMANENT TYPE

oCoOow>»

ow>»

Retroreflective

Apex, Model 921 (100 mm x 100 mm)
Ray-O-Lite, Models SS (100 mm x 100 mm), RS (100 mm x 100 mm) and AA (100 mm x 100 mm)
Stimsonite, Models 88 (100 mm x 100 mm), 911 (100 mm x 100 mm), 953 (70 mm x 114 mm)

3M Series 290 (89 mm x 100 mm)

Retroreflective With Abrasion Resistant Surface (ARS)

Ray-O-Lite "AA" ARS (100 mm x 100 mm)
Stimsonite, Models 911 (100 mm x 100 mm), 953 (70 mm x 114 mm)
3M Series 290 (89 mm x 100 mm)

Retroreflective With Abrasion Resistant Surface (ARS)
(Used for recessed applications)
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20




Stimsonite, Model 948 (58 mm x 119 mm)
Ray-O-Lite, Model 2002 (58 mm x 117 mm)
Stimsonite, Model 944SB (51 mm x 100 mm)*
Ray-O-Lite, Model 2004 ARS (51 mm x 100 mm)*
*For use only in 114 mm wide (older) recessed slots

ooOow>

Non-Reflective For Use With Epoxy Adhesive, 100 mm Round

Apex Universal (Ceramic)
Highway Ceramics, Inc. (Ceramic)

w >

Non-Reflective For Use With Bitumen Adhesive, 100 mm Round

Apex Universal (Ceramic)

Apex Universal, Model 929 (ABS)

Elgin Molded Plastics, "Empco-Lite" Model 900 (ABS)
Highway Ceramics, Inc. (Ceramic)

Hi-Way Safety, Inc., Models P20-2000W and 2001Y (ABS)
Interstate Sales, "Diamond Back" (ABS) and (Polypropylene)
Alpine Products, D-Dot (ABS)

Road Creations, Model RCB4NR (Acrylic)

IOMmMOOw>

PAVEMENT MARKERS, TEMPORARY TYPE
Temporary Markers For Long Term Day/Night Use (6 months or less)

Apex Universal, Model 924 (100 mm x 100 mm)

Davidson Plastics Corp., Model 3.0 (100 mm x 100 mm)

Elgin Molded Plastics, "Empco-Lite" Model 901 (100 mm x 100 mm)
Road Creations, Model R41C (100 mm x 100 mm)

Vega Molded Products "Temporary Road Marker" (75 mm x 100 mm)

moow>»

Temporary Markers For Short Term Day/Night Use (14 days or less)

(For seal coat or chip seal applications, clear protective covers are required)
A. Apex Universal, Model 932
B. Davidson Plastics, Models T.O.M., T.R.P.M., and "HH" (High Heat)
C. Hi-Way Safety, Inc., Model 1280/1281

STRIPING AND PAVEMENT MARKING MATERIALS
Permanent Traffic Striping and Pavement Marking Tape
Advanced Traffic Marking, Series 300 and 400

Brite-Line, Series 1000

Swarco Industries, "Director 35" (For transverse application only)
Swarco Industries, "Director 60"

3M, "Stamark" Series 380 and 5730

3M, "Stamark" Series 420 (For transverse application only)

mTmoow>

Temporary (Removable) Striping and Pavement Marking Tape (6 months or less)

Brite-Line, Series 100

P.B. Laminations, Aztec, Grade 102

Swarco Industries, "Director-2"

3M, "Stamark," Series 620

3M Series A145 Removable Black Line Mask

(Black Tape: For use only on Asphalt Concrete Surfaces)
Advanced Traffic Marking Black "Hide-A-Line"

(Black Tape: For use only on Asphalt Concrete Surfaces)

moow>»

m

Preformed Thermoplastic (Heated in place)

Flint Trading, "Premark" and "Premark 20/20 Flex"
Pavemark, "Hotape"

w >

Removable Traffic Paint

A. Belpro, Series 250/252 and No. 93 Remover
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CLASS 1 DELINEATORS

mmoow>
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One Piece Driveable Flexible Type, 1700 mm

Carsonite, Curve-Flex CFRM-400

Carsonite, Roadmarker CRM-375

Davidson Plastics, "Flexi-Guide Models 400 and 566"
FlexStake, Model 654TM

GreenLine Models HWD1-66 and CGD1-66

J. Miller Industries, Model JMI-375 (with soil anchor)

Special Use Flexible Type, 1700 mm

Carsonite, "Survivor" (with 450 mm U-Channel base)

FlexStake, Model 604

GreenLine Models HWD and CGD (with 450 mm U-Channel base)

Safe-Hit with 200 mm pavement anchor (SH248-GP1)

Safe-Hit with 380 mm soil anchor (SH248-GP2) and with 450 mm soil anchor (SH248-GP3)

Surface Mount Flexible Type, 1200 mm

Bent Manufacturing Company, "Masterflex" Model MF-180EX-48
Carsonite, "Super Duck 11"
FlexStake, Surface Mount, Models 704 and 754TM

CHANNELIZERS

ACTIOTIMOO®

Surface Mount Type, 900 mm

Bent Manufacturing Company, "Masterflex" Models MF-360-36 (Round) and MF-180-36 (Flat)
Carsonite, "Super Duck" (Flat SDF-436, Round SDR-336)

Carsonite, "Super Duck 11" Model SDCF203601MB "The Channelizer"
Davidson Plastics, Flex-Guide Models FG300LD and FG300UR
FlexStake, Surface Mount, Models 703 and 753TM

GreenLine, Model SMD-36

Hi-Way Safety, Inc. "Channel Guide Channelizer" Model CGC36

The Line Connection, "Dura-Post" Model DP36-3 (Permanent)

The Line Connection, "Dura-Post" Model DP36-3C (Temporary)
Repo, Models 300 and 400

Safe-Hit, Guide Post, Model SH236SMA

CONICAL DELINEATORS, 1070 mm
(For 700 mm Traffic Cones, see Standard Specifications)

A
B.
C.
D.

Bent Manufacturing Company "T-Top"
Plastic Safety Systems "Navigator-42"
Roadmaker Company "Stacker"
TrafFix Devices "Grabber"

OBJECT MARKERS

moow>
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Type "K", 450 mm

Carsonite, Model SMD-615
FlexStake, Model 701KM

Repo, Models 300 and 400

Safe-Hit, Model SH718SMA

The Line Connection, Model DP21-4K

Type "K-4"/"Q", 600 mm
(Shown as Type "Q" in the Traffic Manual)
Bent Manufacturing "Masterflex" Model MF-360-24
Carsonite, Super Duck Il
FlexStake, Model 701KM
Repo, Models 300 and 400
Safe-Hit, Models SH8 24SMA_WA and SH8 24GP3_WA
The Line Connection, Model DP21-4Q
Contract No. «Dist»-«Contract_ No»
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TEMPORARY RAILING (TYPE K) REFLECTORS AND CONCRETE BARRIER MARKERS

Impactable Type
A. ARTUK, "FB"
B. Davidson Plastics, Model PCBM-12
C. Duraflex Corp., "Flexx 2020" and "Electriflexx"
D. Hi-Way Safety, Inc., Model GMKRM100
Non-Impactable Type
A. ARTUK, JD Series
B. Stimsonite, Model 967 (with 83 mm Acrylic cube corner reflector)
C. Stimsonite, Model 967LS
D. Vega Molded Products, Models GBM and JD

THRIE BEAM BARRIER MARKERS

(For use to the left of traffic)
A. Duraflex Corp., "Railrider"
B. Davidson Plastics, "Mini" (75 mm x 254 mm)

CONCRETE BARRIER DELINEATORS, 400 mm

(For use to the right of traffic. When mounted on top of barrier, places top of reflective element at 1200 mm)
A. Davidson Plastics, Model PCBM T-16
B. Safe-Hit, Model SH216RBM

CONCRETE BARRIER-MOUNTED MINI-DRUM (260 mm x 360 mm x 570 mm)
A. Stinson Equipment Company "SaddleMarker"

SOUND WALL DELINEATOR

(Applied to a vertical surface. Top of reflective element at 1200 mm)
A. Davidson Plastics, PCBM S-36

GUARD RAILING DELINEATOR

(Top of reflective element at 1200 mm above plane of roadway)
Wood Post Type, 686 mm

Carsonite, Model 427

Davidson Plastics FG 427 and FG 527
FlexStake, Model 102 GR

GreenLine GRD 27

J.Miller Model JMI-375G

Safe-Hit, Model SH227GRD

mTmoow»

Steel Post Type
A. Carsonite, Model CFGR-327 with CFGRBK300 Mounting Bracket

RETROREFLECTIVE SHEETING
Channelizers, Barrier Markers, and Delineators

3M, High Intensity

Reflexite, PC-1000 Metalized Polycarbonate

Reflexite, AC-1000 Acrylic

Reflexite, AP-1000 Metalized Polyester

Reflexite, AR-1000 Abrasion Resistant Coating
Stimsonite, Series 6200 (For rigid substrate devices only)

mmoow>

Traffic Cones, 330 mm Sleeves
A. Reflexite SB (Polyester), Vinyl or "TR" (Semi-transparent)

Traffic Cones, 100 mm and 150 mm Sleeves

A. 3M Series 3840
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23



B. Reflexite Vinyl, "TR" (Semi-transparent) or "Conformalite"

Barrels and Drums

A. Reflexite, "Super High Intensity"” or "High Impact Drum Sheeting"
B. 3M Series 3810
Barricades: Type I, Engineer Grade
A. American Decal, Adcolite
B. Avery Dennison, 1500 and 1600
C. 3M, Scotchlite, Series CW
Barricades: Type I, Super Engineer Grade
A. Auvery Dennison, "Fasign" 2500 Series
B. Kiwalite Type Il
C. Nikkalite 1800 Series
Signs: Type I, Super Engineer Grade
A. Avery Dennison, "Fasign" 2500 Series
B. Kiwalite, Type Il
C. Nikkalite 1800 Series
Signs: Type 111, High-Intensity Grade
A. 3M Series 3800
B. Nippon Carbide, Nikkalite Brand Ultralite Grade Il

Signs: Type 1V, High-Intensity Prismatic Grade
A. Stimsonite Series 6200

Signs: Type V11, High-Intensity Prismatic Grade
A. 3M Series 3900

Signs: Type VI, Roll-Up Signs
A. Reflexite, Vinyl (Orange), Reflexite "SuperBright" (Fluorescent orange)
B. 3M Series RS34 (Orange) and RS20 (Fluorescent orange)

SIGN SUBSTRATE FOR CONSTRUCTION AREA SIGNS
Aluminum
Fiberglass Reinforced Plastic (FRP)

A. Sequentia, "Polyplate"
B. Fiber-Brite

8-1.03 ENGINEERING FABRICS

Engineering fabrics shall conform to the provisions in Section 88, "Engineering Fabrics,” of the Standard
Specifications and these special provisions.

The requirement that ultraviolet (UV) treated fabrics be submitted to the Transportation Laboratory at least 45 days
prior to use shall not apply.

SECTION 8-2. (BLANK)
SECTION 8-3. (BLANK)
SECTION 9. (BLANK)

SECTION 10. CONSTRUCTION DETAILS

SECTION 10-1. GENERAL
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10-1.01 ORDER OF WORK

Order of work shall conform to the provisions in Section 5-1.05, "Order of Work," of the Standard Specifications
and these special provisions.

The Contractor shall notify the Engineer not less than 15 days before the anticipated start of work which reduces the
width of the traveled way to less than 4.9 meters.

Attention is directed to "Naturally Occurring Asbestos,” elsewhere in these special provision, regarding the
Contractor preparing a detailed Health and Safety Plan.

Attention is directed to "Maintaining Traffic" and "Temporary Pavement Delineation™ of these special provisions.

In each stage, after completion of the preceding stage, the first order of work shall be the removal of existing
pavement delineation as directed by the Engineer. Pavement delineation removal shall be coordinated with new
delineation so that lane lines are provided at all times on traveled ways open to public traffic.

Before obliterating any pavement delineation that is to be replaced on the same alignment and location, as
determined by the Engineer, the pavement delineation shall be referenced by the Contractor, with a sufficient number of
control points to reestablish the alignment and location of the new pavement delineation. The references shall include
the limits or changes in striping pattern, including one- and 2-way barrier lines, limit lines, crosswalks and other
pavement markings. Full compensation for referencing pavement delineation shall be considered as included in the
contract prices paid for new pavement delineation and no additional compensation will be allowed therefor.

The Contractor shall furnish the Engineer a statement from the vendor that the order for the seed required for this
contract has been received and accepted by the vendor. The statement shall be furnished within 15 working days upon
award of the contract. The statement from the vendor shall include the names and quantity of seed ordered and the
anticipated date of delivery.

10-1.02 WATER POLLUTION CONTROL

Water pollution control work shall conform to the provisions in Section 7-1.01G, "Water Pollution," of the
Standard Specifications and these special provisions.

Water pollution control work shall conform to the requirements in the Construction Contractor's Guide and
Specifications of the Caltrans Storm Water Quality Handbooks, dated April 1997, and addenda thereto issued up to and
including the date of advertisement of the project, hereafter referred to as the "Handbook." Copies of the Handbook may
be obtained from the Department of Transportation, Material Operations Branch, Publication Distribution Unit, 1900
Royal Oaks Drive, Sacramento, California 95815, Telephone: (916) 445-3520.

The Contractor shall know and fully comply with the applicable provisions of the Handbook and Federal, State, and
local regulations that govern the Contractor's operations and storm water discharges from both the project site and areas
of disturbance outside the project limits during construction.

Unless arrangements for disturbance of areas outside the project limits are made by the Department and made part of
the contract, it is expressly agreed that the Department assumes no responsibility whatsoever to the Contractor or
property owner with respect to any arrangements made between the Contractor and property owner to allow disturbance
of areas outside the project limits.

The Contractor shall be responsible for the costs and for liabilities imposed by law as a result of the Contractor's
failure to comply with the requirements set forth in this section "Water Pollution Control" including, but not limited to,
compliance with the applicable provisions of the Handbook and Federal, State, and local regulations. For the purposes
of this paragraph, costs and liabilities include, but are not limited to, fines, penalties, and damages whether assessed
against the State or the Contractor, including those levied under the Federal Clean Water Act and the State Porter
Cologne Water Quality Act.

In addition to the remedies authorized by law, an amount of the money due the Contractor under the contract, as
determined by the Department, may be retained by the State of California until disposition has been made of the costs
and liabilities.

The retention of money due the Contractor shall be subject to the following:

A. The Department will give the Contractor 30 days notice of the Department's intention to retain funds from
partial payments which may become due to the Contractor prior to acceptance of the contract. Retention of
funds from payments made after acceptance of the contract may be made without prior notice to the Contractor.

B. No retention of additional amounts out of partial payments will be made if the amount to be retained does not
exceed the amount being withheld from partial payments pursuant to Section 9-1.06, "Partial Payments," of the
Standard Specifications.

C. |If the Department has retained funds and it is subsequently determined that the State is not subject to the costs
and liabilities in connection with the matter for which the retention was made, the Department shall be liable
for interest on the amount retained at the legal rate of interest for the period of the retention.

Conformance with the provisions in this section "Water Pollution Control* shall not relieve the Contractor from the
Contractor's responsibilities as provided in Section 7, "Legal Relations and Responsibilities," of the Standard
Specifications.
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WATER POLLUTION CONTROL PROGRAM PREPARATION, APPROVAL AND UPDATES

As part of the water pollution control work, a Water Pollution Control Program, hereafter referred to as the
"WPCP," is required for this contract. The WPCP shall conform to the provisions in Section 7-1.01G, "Water
Pollution,” of the Standard Specifications, the requirements in the Handbook, and these special provisions.

No work having potential to cause water pollution, as determined by the Engineer, shall be performed until the
WPCP has been approved by the Engineer.

Within 3 days after the approval of the contract, the Contractor shall submit 3 copies of the WPCP to the Engineer.
The Engineer will have 2 days to review the WPCP. If revisions are required, as determined by the Engineer, the
Contractor shall revise and resubmit the WPCP within 2 days of receipt of the Engineer's comments. The Engineer will
have 2 days to review the revisions. Upon the Engineer's approval of the WPCP, 3 additional copies of the WPCP
incorporating the required changes shall be submitted to the Engineer. Minor changes or clarifications to the initial
submittal may be made and attached as amendments to the WPCP. In order to allow construction activities to proceed,
the Engineer may conditionally approve the WPCP while minor revisions or amendments are being completed.

The WPCP shall identify pollution sources that may adversely affect the quality of storm water discharges
associated with the project and shall identify water pollution control measures, hereafter referred to as control measures,
to be constructed, implemented, and maintained in order to reduce to the extent feasible pollutants in storm water
discharges from the construction site during construction under this contract.

The WPCP shall incorporate control measures in the following categories:

Soil stabilization practices;

Sediment control practices;

Sediment tracking control practices;

Wind erosion control practices; and

Nonstorm water management and waste management and disposal control practices.

moow>»

Specific objectives and minimum requirements for each category of control measures are contained in the Handbook.

The Contractor shall consider the objectives and minimum requirements presented in the Handbook for each of the
above categories. When minimum requirements are listed for any category, the Contractor shall incorporate into the
WPCP and implement on the project, one or more of the listed minimum controls required in order to meet the
pollution control objectives for the category. In addition, the Contractor shall consider other control measures presented
in the Handbook and shall incorporate into the WPCP and implement on the project the control measures necessary to
meet the objectives of the WPCP. The Contractor shall document the selection process in conformance with the
procedure specified in the Handbook.

The WPCP shall include, but not be limited to, the following items as described in the Handbook:

A. Project description and Contractor's certification;

B. Project information;

C. Pollution sources, control measures, and water pollution control drawings; and
D. Amendments, if any.

The Contractor shall amend the WPCP, graphically and in narrative form, whenever there is a change in
construction activities or operations which may affect the discharge of significant quantities of pollutants to surface
waters, ground waters, municipal storm drain systems or when deemed necessary by the Engineer. The WPCP shall be
amended if the WPCP has not achieved the objective of reducing pollutants in storm water discharges. Amendments
shall show additional control measures or revised operations, including those in areas not shown in the initially
approved WPCP, which are required on the project to control water pollution effectively. Amendments to the WPCP
shall be submitted for review and approval by the Engineer in the same manner specified for the initially approved
WPCP. Amendments shall be dated and attached to the on-site WPCP document.

The Contractor shall keep a copy of the WPCP, together with updates, revisions and amendments at the project site.

WPCP IMPLEMENTATION

Upon approval of the WPCP, the Contractor shall be responsible throughout the duration of the project for
installing, constructing, inspecting, and maintaining the control measures included in the WPCP and any amendments
thereto and for removing and disposing of temporary control measures. Unless otherwise directed by the Engineer or
specified in these special provisions, the Contractor's responsibility for WPCP implementation shall continue
throughout any temporary suspension of work ordered in conformance with the provisions in Section 8-1.05,
"Temporary Suspension of Work,"” of the Standard Specifications. Requirements for installation, construction,
inspection, maintenance, removal, and disposal of control measures are specified in the Handbook and these special
provisions.
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Soil stabilization practices and sediment control measures, including minimum requirements, shall be provided
throughout the winter season, defined as between October 1 and May 1.

Implementation of soil stabilization practices and sediment control measures for soil-disturbed areas on the project
site shall be completed, except as provided for below, not later than 20 days prior to the beginning of the winter season
or upon start of applicable construction activities for projects which begin either during or within 20 days of the winter
season.

Throughout the winter season, the active, soil-disturbed area of the project site shall be not more than 1.9 hectares.
The Engineer may approve, on a case-by-case basis, expansions of the active, soil-disturbed area limit. The Contractor
shall demonstrate the ability and preparedness to fully deploy soil stabilization practices and sediment control measures
to protect soil-disturbed areas on the project site before the onset of precipitation. A quantity of soil stabilization and
sediment control materials shall be maintained on site equal to 100 percent of that sufficient to protect unprotected, soil-
disturbed areas on the project site. A detailed plan for the mobilization of sufficient labor and equipment shall be
maintained to fully deploy control measures required to protect unprotected, soil-disturbed areas on the project site prior
to the onset of precipitation. A current inventory of control measure materials and the detailed mobilization plan shall be
included as part of the WPCP.

Throughout the winter season, soil-disturbed areas on the project site shall be considered to be nonactive whenever
soil disturbing activities are expected to be discontinued for a period of 20 or more days and the areas are fully protected.
Areas that will become nonactive either during the winter season or within 20 days thereof shall be fully protected with
soil stabilization practices and sediment control measures within 10 days of the discontinuance of soil disturbing
activities or prior to the onset of precipitation, whichever is first to occur.

Throughout the winter season, active soil-disturbed areas of the project site shall be fully protected at the end of
each day with soil stabilization practices and sediment control measures unless fair weather is predicted through the
following work day. The weather forecast shall be monitored by the Contractor on a daily basis. The National Weather
Service forecast shall be used. An alternative weather forecast proposed by the Contractor may be used if approved by the
Engineer. If precipitation is predicted prior to the end of the following work day, construction scheduling shall be
modified, as required, and functioning control measures shall be deployed prior to the onset of the precipitation.

The Contractor shall implement, year-round and throughout the duration of the project, control measures included in
the WPCP for sediment tracking, wind erosion, nonstorm water management, and waste management and disposal.

The Engineer may order the suspension of construction operations which create water pollution if the Contractor
fails to conform to the provisions in this section "Water Pollution Control" as determined by the Engineer.

MAINTENANCE

To ensure the proper implementation and functioning of control measures, the Contractor shall regularly inspect and
maintain the construction site for the control measures identified in the WPCP. The Contractor shall identify corrective
actions and time needed to address any deficient measures or reinitiate any measures that have been discontinued.

The construction site inspection checklist provided in the Handbook shall be used to ensure that the necessary
measures are being properly implemented, and to ensure that the control measures are functioning adequately. One copy
of each site inspection record shall be submitted to the Engineer.

During the winter season, inspections of the construction site shall be conducted by the Contractor to identify
deficient measures, as follows:

A. Prior to a forecast storm;

B. After all precipitation which causes runoff capable of carrying sediment from the construction site;
C. At 24-hour intervals during extended precipitation events; and

D. Routinely, at a minimum of once every 2 weeks.

If the Contractor or the Engineer identifies a deficiency in the deployment or functioning of an identified control
measure, the deficiency shall be corrected immediately. The deficiency may be corrected at a later date and time if
requested by the Contractor and approved by the Engineer in writing, but not later than the onset of subsequent
precipitation events. The correction of deficiencies shall be at no additional cost to the State.

PAYMENT

Full compensation for conforming to the provisions in this section shall be considered as included in the prices paid
for the various contract items of work involved and no additional compensation will be allowed therefor.

Those control measures which are shown on the plans and for which there is a contract item of work will be
measured and paid for as that contract item of work.

The Engineer will retain an amount equal to 25 percent of the estimated value of the contract work performed during
estimate periods in which the Contractor fails to conform to the provisions in this section "Water Pollution Control" as
determined by the Engineer.

Retentions for failure to conform to the provisions in this section "Water Pollution Control" shall be in addition to
the other retentions provided for in the contract. The amounts retained for failure of the Contractor to conform to the
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provisions in this section will be released for payment on the next monthly estimate for partial payment following the
date that a WPCP has been implemented and maintained and water pollution is adequately controlled, as determined by
the Engineer.

10-1.03 PROGRESS SCHEDULE

Progress schedules are required for this contract and shall be submitted in conformance with the provisions in
Section 8-1.04, "Progress Schedule,” of the Standard Specifications.

10-1.04 OBSTRUCTIONS

Attention is directed to Section 8-1.10, "Utility and Non-Highway Facilities," and Section 15, "Existing Highway
Facilities," of the Standard Specifications and these special provisions.

The Contractor shall notify the Engineer and the appropriate regional notification center for operators of subsurface
installations at least 2 working days, but not more than 14 calendar days, prior to performing any excavation or other
work close to any underground pipeline, conduit, duct, wire or other structure. Regional notification centers include,
but are not limited to, the following:

Notification Center Telephone Number
Underground Service Alert-Northern California (USA) 1-800-642-2444
1-800-227-2600
Underground Service Alert-Southern California (USA) 1-800-422-4133
1-800-227-2600

10-1.05 CONSTRUCTION AREA SIGNS

Construction area signs shall be furnished, installed, maintained, and removed when no longer required in
conformance with the provisions in Section 12, "Construction Area Traffic Control Devices," of the Standard
Specifications and these special provisions.

Attention is directed to the provisions in "Approved Traffic Products" of these special provisions. Type Il
retroreflective sheeting shall not be used on construction area sign panels.

The Contractor shall notify the appropriate regional notification center for operators of subsurface installations at
least 2 working days, but not more than 14 calendar days, prior to commencing excavation for construction area sign
posts. The regional notification centers include, but are not limited to, the following:

Notification Center Telephone Number
Underground Service Alert-Northern California (USA) 1-800-642-2444
1-800-227-2600

Underground Service Alert-Southern California (USA) 1-800-422-4133
1-800-227-2600

Excavations required to install construction area signs shall be performed by hand methods without the use of power
equipment, except that power equipment may be used if it is determined there are no utility facilities in the area of the
proposed post holes.

Sign substrates for stationary mounted construction area signs may be fabricated from fiberglass reinforced plastic as
specified under "Approved Traffic Products™ of these special provisions.

10-1.06 MAINTAINING TRAFFIC

Attention is directed to Sections 7-1.08, "Public Convenience," 7-1.09, "Public Safety,” and 12, "Construction
Area Traffic Control Devices," of the Standard Specifications and to the provisions in "Public Safety"” of these special
provisions and these special provisions. Nothing in these special provisions shall be construed as relieving the
Contractor from the responsibilities specified in Section 7-1.09.

Lane closures shall conform to the provisions in section "Traffic Control System for Lane Closure" of these special
provisions.

Personal vehicles of the Contractor's employees shall not be parked on the traveled way or shoulders including any
section closed to public traffic.

Portable changeable message signs shall be placed for each lane closure prior to the first advance warning sign
shown on the plans, or as directed by the Engineer.Whenever vehicles or equipment are parked on the shoulder within
1.8 m of a traffic lane, the shoulder area shall be closed with fluorescent traffic cones or portable delineators placed on a
taper in advance of the parked vehicles or equipment and along the edge of the pavement at 7.5 m intervals to a point
not less than 7.5 m past the last vehicle or piece of equipment. A minimum of 9 cones or portable delineators shall be

Contract No. «Dist»-«Contract_ No»
28



used for the taper. A C23 (Road Work Ahead) or C24 (Shoulder Work Ahead) sign shall be mounted on a portable sign
stand with flags. The sign shall be placed where designated by the Engineer.

A minimum of one paved traffic lane, not less than 3.6 m wide with a corresponding 1.2 m wide paved shoulder,
shall be open for use by public traffic in each direction of travel.

The full width of the traveled way shall be open for use by public traffic on Saturdays, Sundays, designated legal
holidays and the day preceding designated legal holidays; after 3:00 p.m. on Fridays and when construction operations
are not actively in progress.

When a designated legal holiday falls on a Monday, the full width of the traveled way shall be open for use by
public traffic on the preceding Friday.

Designated legal holidays are: January 1st, the third Monday in February, the last Monday in May, July 4th, the
first Monday in September, November 11th, Thanksgiving Day, and December 25th. When a designated legal holiday
falls on a Sunday, the following Monday shall be a designated legal holiday. When November 11th falls on a Saturday,
the preceding Friday shall be a designated legal holiday.

Minor deviations from the requirements of this section concerning hours of work which do not significantly change
the cost of the work may be permitted upon the written request of the Contractor if, in the opinion of the Engineer,
public traffic will be better served and the work expedited. These deviations shall not be adopted by the Contractor until
the Engineer has approved the deviations in writing. Other modifications will be made by contract change order.

10-1.07 CLOSURE REQUIREMENTS AND CONDITIONS

Lane closures shall conform to the provisions in "Maintaining Traffic" of these special provisions and these special
provisions.

The term closure, as used herein, is defined as the closure of a traffic lane or lanes, including ramp or connector
lanes, within a single traffic control system.

CLOSURE SCHEDULE

By noon Monday, the Contractor shall submit a written schedule of planned closures for the following week period,
defined as Friday noon through the following Friday noon.

The Closure Schedule shall show the locations and times when the proposed closures are to be in effect. The
Contractor shall use the Closure Schedule request forms furnished by the Engineer. Closure Schedules submitted to the
Engineer with incomplete, unintelligible or inaccurate information will be returned for correction and resubmittal. The
Contractor will be notified of disapproved closures or closures that require coordination with other parties as a condition
of approval.

Amendments to the Closure Schedule, including adding additional closures, shall be submitted to the Engineer, in
writing, at least 3 working days in advance of a planned closure. Approval of amendments to the Closure Schedule will
be at the discretion of the Engineer.

The Contractor shall confirm, in writing, all scheduled closures by no later than 8:00 a.m. 3 working days prior to
the date on which the closure is to be made. Approval or denial of scheduled closures will be made no later than 4:00
p.m. 2 working days prior to the date on which the closure is to be made. Closures not confirmed or approved will not
be allowed.

Confirmed closures that are cancelled due to unsuitable weather may be rescheduled at the discretion of the Engineer
for the following working day.

CONTINGENCY PLAN

The Contractor shall prepare a contingency plan for reopening closures to public traffic. The Contractor shall
submit the contingency plan for a given operation to the Engineer within one working day of the Engineer's request.

LATE REOPENING OF CLOSURES

If a closure is not reopened to public traffic by the specified time, work shall be suspended in conformance with the
provisions in Section 8-1.05, "Temporary Suspension of Work," of the Standard Specifications. The Contractor shall
not make any further closures until the Engineer has accepted a work plan, submitted by the Contractor, that will insure
that future closures will be reopened to public traffic at the specified time. The Engineer will have 2 working days to
accept or reject the Contractor's proposed work plan. The Contractor will not be entitled to any compensation for the
suspension of work resulting from the late reopening of closures.

COMPENSATION

The Contractor shall notify the Engineer of any delay in the Contractor's operations due to the following conditions,
and if, in the opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with by reason of
those conditions, and the Contractor's loss due to that delay could not have been avoided by rescheduling the affected
closure or by judicious handling of forces, equipment and plant, the delay will be considered a right of way delay within
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the meaning of Section 8-1.09, "Right of Way Delays," and compensation for the delay will be determined in
conformance with the provisions in Section 8-1.09:

A. The Contractor's proposed Closure Schedule is denied and his planned closures are within the time frame
allowed for closures in "Maintaining Traffic" of these special provisions, except that the Contractor will not be
entitled to any compensation for amendments to the Closure Schedule that are not approved.

B. The Contractor is denied a confirmed closure.

Should the Engineer direct the Contractor to remove a closure prior to the time designated in the approved Closure
Schedule, any delay to the Contractor's schedule due to removal of the closure will be considered a right of way delay
within the meaning of Section 8-1.09, "Right of Way Delays," and compensation for the delay will be determined in
conformance with the provisions in Section 8-1.09.

10-1.08 TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE

A traffic control system shall consist of closing traffic lanes in conformance with the details shown on the plans, the
provisions in Section 12, "Construction Area Traffic Control Devices," of the Standard Specifications, the provisions
under "Maintaining Traffic" and "Construction Area Signs" of these special provisions, and these special provisions.

The provisions in this section will not relieve the Contractor from the responsibility to provide additional devices
or take measures as may be necessary to comply with the provisions in Section 7-1.09, "Public Safety," of the Standard
Specifications.

Each vehicle used to place, maintain and remove components of a traffic control system on multilane highways
shall be equipped with a Type Il flashing arrow sign which shall be in operation when the vehicle is being used for
placing, maintaining or removing components. Vehicles equipped with Type Il flashing arrow sign not involved in
placing, maintaining or removing components when operated within a stationary lane closure shall only display the
caution display mode. The sign shall be controllable by the operator of the vehicle while the vehicle is in motion. The
flashing arrow sign shown on the plans shall not be used on vehicles which are being used to place, maintain and
remove components of a traffic control system and shall be in place before a lane closure requiring its use is completed.

The 150-m section of lane closure, shown along lane lines between the 300-m lane closure tapers on the plans
entitled "Traffic Control System for Lane Closures on Freeways and Expressways" and "Traffic Control System for Lane
and Complete Closures on Freeways and Expressways" shall not be used.

The traffic cones shown to be placed transversely across closed traffic lanes and shoulders on the plans entitled
"Traffic Control System for Lane Closures on Freeways and Expressways" and "Traffic Control System for Lane and
Complete Closures on Freeways and Expressways" shall not be placed.

If components in the traffic control system are displaced or cease to operate or function as specified, from any cause,
during the progress of the work, the Contractor shall immediately repair the components to the original condition or
replace the components and shall restore the components to the original location.

When lane closures are made for work periods only, at the end of each work period, components of the traffic
control system, except portable delineators placed along open trenches or excavation adjacent to the traveled way, shall
be removed from the traveled way and shoulder. If the Contractor so elects, the components may be stored at selected
central locations designated by the Engineer within the limits of the highway right of way.

The contract lump sum price paid for traffic control system shall include full compensation for furnishing all labor,
materials (including signs), tools, equipment, and incidentals, and for doing all the work involved in placing, removing,
storing, maintaining, moving to new locations, replacing, and disposing of the components of the traffic control system
shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the
Engineer.

The adjustment provisions in Section 4-1.03, "Changes," of the Standard Specifications shall not apply to the item
of traffic control system. Adjustments in compensation for traffic control system will be made only for increased or
decreased traffic control system required by changes ordered by the Engineer and will be made on the basis of the cost of
the increased or decreased traffic control necessary. The adjustment will be made on a force account basis as provided in
Section 9-1.03, "Force Account Payment,” of the Standard Specifications for increased work and estimated on the same
basis in the case of decreased work.

Traffic control system required by work which is classed as extra work, as provided in Section 4-1.03D of the
Standard Specifications, will be paid for as a part of the extra work.

10-1.09 TEMPORARY PAVEMENT DELINEATION

Temporary pavement delineation shall be furnished, placed, maintained, and removed in conformance with the
provisions in Section 12-3.01, "General," of the Standard Specifications and these special provisions. Nothing in these
special provisions shall be construed as reducing the minimum standards specified in the Manual of Traffic Controls
published by the Department or as relieving the Contractor from his responsibility as provided in Section 7-1.09,
"Public Safety," of the Standard Specifications.
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GENERAL

Whenever the work causes obliteration of pavement delineation, temporary or permanent pavement delineation shall
be in place prior to opening the traveled way to public traffic. Laneline pavement delineation shall be provided at all
times for traveled ways open to public traffic. On multilane roadways (freeways and expressways), edgeline delineation
shall be provided at all times for traveled ways open to public traffic.

Work necessary, including required lines or marks, to establish the alignment of temporary pavement delineation
shall be performed by the Contractor. Surfaces to receive temporary pavement delineation shall be dry and free of dirt
and loose material. Temporary pavement delineation shall not be applied over existing pavement delineation or other
temporary pavement delineation. Temporary pavement delineation shall be maintained until superseded or replaced with
a new pattern of temporary pavement delineation or permanent pavement delineation.

Temporary pavement markers and removeable traffic tape which conflicts with a new traffic pattern or which is
applied to the final layer of surfacing or existing pavement to remain in place shall be removed when no longer required
for the direction of public traffic, as determined by the Engineer.

TEMPORARY LANELINE DELINEATION

Whenever lanelines are obliterated, the minimum laneline delineation to be provided shall be temporary raised
pavement markers placed at longitudinal intervals of not more than 7.3 m. The temporary raised pavement markers shall
be the same color as the laneline the markers replace. Temporary raised pavement markers shall be, at the option of the
Contractor, one of the temporary pavement markers listed for short term day/night use (14 days or less) or long term
day/night use (6 months or less) in "Approved Traffic Products" of these special provisions.

Temporary raised pavement markers shall be placed in conformance with the manufacturer's instructions and shall be
cemented to the surfacing with the adhesive recommended by the manufacturer, except epoxy adhesive shall not be used
to place pavement markers in areas where removal of the markers will be required.

Temporary laneline delineation consisting entirely of temporary raised pavement markers placed on longitudinal
intervals of not more than 7.3 m shall be used on lanes open to public traffic for a maximum of 14 days. Prior to the
end of the 14 days, the permanent pavement delineation shall be placed. If the permanent pavement delineation is not
placed within the 14 days, additional temporary pavement delineation shall be provided at the Contractor's expense. The
additional temporary pavement delineation to be provided shall be equivalent to the pattern specified for the permanent
pavement delineation for the area, as determined by the Engineer.

Full compensation for furnishing, placing, maintaining, and removing the temporary raised pavement markers used
for temporary laneline delineation and for providing equivalent patterns of permanent traffic lines for these areas when
required shall be considered as included in the contract prices paid for the items of work that obliterated the laneline
pavement delineation and no separate payment will be made therefor.

TEMPORARY EDGELINE DELINEATION

Whenever edgelines are obliterated on multilane roadways (freeways and expressways), the edgeline delineation to be
provided for that area adjacent to lanes open to public traffic shall consist of, at the option of the Contractor, either solid
100-mm wide traffic stripe of the same color as the stripe the temporary edgeline delineation replaces or shall consist of
traffic cones, portable delineators or channelizers placed at longitudinal intervals not to exceed 30 m.

Traffic stripe (100-mm wide) placed for temporary edgeline delineation, which will require removal, shall consist of
temporary removeable construction grade striping and pavement marking tape listed in "Approved Traffic Products” of
these special provisions. Temporary removeable construction grade striping and pavement marking tape when used shall
be applied in conformance with the manufacturer's recommendations. Where removal of the 100-mm wide traffic stripe
will not be required, painted traffic stripe used for temporary edgeline delineation shall conform to "Paint Traffic Stripes
and Pavement Markings" of these special provisions, Section 84-3, "Painted Traffic Stripes And Pavement
Markings," of the Standard Specifications, except for payment and the number of coats shall be, at the option of the
Contractor, either one or 2 coats. The quantity of painted traffic stripe used for temporary edgeline delineation will not
be included in the quantities of paint traffic stripe to be paid for.

The lateral offset for traffic cones, portable delineators or channelizers used for temporary edgeline delineation shall
be determined by the Engineer. If traffic cones or portable delineators are used as temporary pavement delineation for
edgelines, the Contractor shall provide personnel to remain at the project site to maintain the cones or delineators during
hours of the day that the cones or delineators are in use.

Channelizers used for temporary edgeline delineation shall be the surface mounted type and shall be orange in color.
Channelizer bases shall be cemented to the pavement in the same manner provided for cementing pavement markers to
pavement in "Pavement Markers" of these special provisions, except epoxy adhesive shall not be used to place
channelizers on the top layer of pavement. Channelizers shall be, at the Contractor's option, one of the surface mount
types (900 mm) listed in "Approved Traffic Products" of these special provisions.

Temporary edgeline delineation shall be removed when no longer required for the direction of public traffic, as
determined by the Engineer.
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Full compensation for furnishing, placing, maintaining, and removing temporary edgeline delineation shall be
considered as included in the contract prices paid for the items of work that obliterated the edgeline pavement delineation
and no separate payment will be made therefor.

10-1.10 PORTABLE CHANGEABLE MESSAGE SIGN

Portable changeable message signs shall be furnished, placed, operated, and maintained at those locations where
designated by the Engineer in conformance with the provisions in Section 12, "Construction Area Traffic Control
Devices," of the Standard Specifications and these special provisions.

Attention is directed to "Maintaining Traffic" of these special provisions regarding the use of the portable
changeable message signs.

10-1.11 TEMPORARY CRASH CUSHION MODULE

This work shall consist of furnishing, installing, and maintaining sand filled temporary crash cushion modules in
groupings or arrays at each location shown on the plans, as specified in these special provisions or where designated by
the Engineer. The grouping or array of sand filled modules shall form a complete sand filled temporary crash cushion in
conformance with the details shown on the plans and these special provisions.

Attention is directed to "Public Safety" of these special provisions.

GENERAL

Whenever the work or the Contractor's operations establishes a fixed obstacle, the exposed fixed obstacle shall be
protected with a sand filled temporary crash cushion. The sand filled temporary crash cushion shall be in place prior to
opening the lanes adjacent to the fixed obstacle to public traffic.

Sand filled temporary crash cushions shall be maintained in place at each location, including times when work is
not actively in progress. Sand filled temporary crash cushions may be removed during a work period for access to the
work provided that the exposed fixed obstacle is 4.6 m or more from a lane carrying public traffic and the temporary
crash cushion is reset to protect the obstacle prior to the end of the work period in which the fixed obstacle was exposed.
When no longer required, as determined by the Engineer, sand filled temporary crash cushions shall be removed from the
site of the work.

MATERIALS

At the Contractor's option, the modules for use in sand filled temporary crash cushions shall be either Energite 11
Inertial Modules, Fitch Inertial Modules or TrafFix Sand Barrels manufactured after March 31, 1997, or equal:

A. Energite 111 Inertial Modules, manufactured by Energy Absorption Systems, Inc., One East Wacker Drive,
Chicago, IL 60601-2076, Telephone 1-312-467-6750, FAX 1-800-770-6755.

1. Distributor (Northern): Traffic Control Service, Inc., 8585 Thys Court, Sacramento, CA 95828, Telephone
1-800-884-8274, FAX 1-916-387-9734

2. Distributor (Southern): Traffic Control Service, Inc., 1881 Betmor Lane, Anaheim, CA 92805, Telephone
1-800-222-8274, FAX 1-714-937-1070.

B. Fitch Inertial Modules, manufactured by Roadway Safety Service, Inc., 1050 North Rand Road, Wauconda,
IL 60084, Telephone 1-800-426-0839, FAX 1-847-487-9820.

1.. Distributor (Northern): Traffic Control Service, Inc., 8585 Thys Court, Sacramento, CA 95828, Telephone
1-800-884-8274, FAX 1-916-387-9734

2. Distributor (Southern): Traffic Control Service, Inc., 1881 Betmor Lane, Anaheim, CA 92805, Telephone
1-800-222-8274, FAX 1-714-937-1070.

C. TrafFix Sand Barrels, manufactured by TrafFix Devices, Inc., 220 Calle Pintoresco, San Clemente, CA 92672,
Telephone 1-949-361-5663, FAX 1-949-361-9205.

1. Russ Enterprises, Inc., 1533 Berger Drive, San Jose, CA 95112, Telephone 1-408-287-4303, FAX
1-408-287-1929.

2. Statewide Safety, P.O. Box 1440, Pismo Beach, CA 93448, Telephone 1-800-559-7080, FAX
1-805-929-5786.

Modules contained in each temporary crash cushion shall be of the same type at each location. The color of the
modules shall be the standard yellow color, as furnished by the vendor, with black lids. The modules shall exhibit
good workmanship free from structural flaws and objectionable surface defects. The modules need not be new. Good
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used undamaged modules conforming to color and quality of the types specified herein may be utilized. If used Fitch
modules requiring a seal are furnished, the top edge of the seal shall be securely fastened to the wall of the module by a
continuous strip of heavy duty tape.

Modules shall be filled with sand in conformance with the manufacturer's directions, and to the sand capacity in
kilograms for each module shown on the plans. Sand for filling the modules shall be clean washed concrete sand of
commercial quality. At the time of placing in the modules, the sand shall contain not more than 7 percent water as
determined by California Test 226.

Modules damaged due to the Contractor's operations shall be repaired immediately by the Contractor at the
Contractor's expense. Modules damaged beyond repair, as determined by the Engineer, due to the Contractor's
operations shall be removed and replaced by the Contractor at the Contractor's expense.

INSTALLATION

Temporary crash cushion modules shall be placed on movable pallets or frames conforming to the dimensions
shown on the plans. The pallets or frames shall provide a full bearing base beneath the modules. The modules and
supporting pallets or frames shall not be moved by sliding or skidding along the pavement or bridge deck.

A Type R or P marker panel shall be attached to the front of the crash cushion as shown on the plans, when the
closest point of the crash cushion array is within 3.6 m of the traveled way. The marker panel, when required, shall be
firmly fastened to the crash cushion with commercial quality hardware or by other methods determined by the Engineer.

At the completion of the project, temporary crash cushion modules, sand filling, pallets or frames, and marker
panels shall become the property of the Contractor and shall be removed from the site of the work. Temporary crash
cushion modules shall not be installed in the permanent work.

MEASUREMENT AND PAYMENT

Temporary crash cushion modules placed in conformance with the provisions in "Public Safety" of these special
provisions will not be measured nor paid for.

10-1.12 EXISTING HIGHWAY FACILITIES

The work performed in connection with various existing highway facilities shall conform to the provisions in
Section 15, "Existing Highway Facilities," of the Standard Specifications and these special provisions.

Except as otherwise provided for damaged materials in Section 15-2.04, "Salvage," of the Standard Specifications,
the materials to be salvaged shall remain the property of the State, and shall be cleaned, tagged, and hauled to KP 28.2
(PM 17.5) on State Route 101 in Mendocino County and stockpiled.

The Contractor shall notify the Engineer and Karol Petsch, Maintenance Supervisor, Ukiah, telephone (707)
463-4751 a minimum of 48 hours prior to hauling salvaged material to the location shown above.

REMOVE PAINTED TRAFFIC STRIPE AND PAVEMENT MARKING

Traffic stripes and pavement markings to be removed shall be removed at the locations shown on the plans and at
the locations designated by the Engineer.

Nothing in these special provisions shall relieve the Contractor from the Contractor's responsibilities as provided in
Section 7-1.09, "Public Safety," of the Standard Specifications.

REMOVE CHANNELIZERS

Existing channelizers, including underlying adhesive, where shown on the plans to be removed and when no longer
required for traffic lane delineation as determined by the Engineer, shall be removed and disposed of.

SALVAGE CONCRETE BARRIER (TYPE K)

Existing concrete barrier (Type K), where shown on the plans to be salvaged, shall be removed and salvaged.
Salvage concrete barrier (Type K) will be measured and paid for in the same manner as for salvage metal beam
guard railing.

SALVAGE ROADSIDE SIGN (WOOQOD POST)

Existing roadside signs, at those locations shown on the plans to be salvaged, shall be removed and salvaged.

Salvaged roadside signs, including sign panels, shall be hauled to the Ukiah Maintenance Station, located at 90
West Lake Mendocino Drive, Ukiah, and stockpiled.

Existing roadside signs shall not be removed until replacement signs have been installed or until the existing signs
are no longer required for the direction of public traffic, unless otherwise directed by the Engineer.
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10-1.13 CLEARING AND GRUBBING

Clearing and grubbing shall conform to the provisions in Section 16, "Clearing and Grubbing,"” of the Standard
Specifications.

10-1.14 EARTHWORK

Earthwork shall conform to the provisions in Section 19, "Earthwork," of the Standard Specifications and these
special provisions.

Attention is directed to "Naturally Occurring Asbestos," elsewhere in these special provisions, regarding material
within the proposed excavation limits containing naturally occurring asbestos in serpentine rock, greater than 1% by
weight.

After completion of each rock slope protection location, selected material shall be placed over the rock as shown on
the plans to substantially fill all voids and surface depressions. Penetration of the soil into the rock slope protection
interstices shall be achieved by spading, rodding, or by other methods approved by the Engineer. The completed
embankment shall provide a minimum thickness of 150-200 mm of soil above the rock.

Selected material shall consist of topsoil excavated from the top 450 mm of earth during roadway excavation. Such
material shall be stockpiled and used as selected material.

Selected material over rock slope protection shall be treated to prevent erosion as provided elsewhere in these special
provisions.

Full compensation for furnishing, removing selected material from stockpiles and placing selected material over
rock slope protection shall be considered as included in the contract unit price paid per cubic meter of rock slope
protection and no additional compensation will be allowed therefor.

Surplus excavated material shall become the property of the Contractor and shall be disposed of outside the highway
right of way in conformance with the provisions in Section 7-1.13, "Disposal of Material Outside the Highway Right of
Way," of the Standard Specifications.

The Contractor shall take all necessary precautions to prevent tracking native material onto the existing pavement
surface.

10-1.15 EROSION CONTROL (TYPE D)

Erosion control (Type D) shall conform to the provisions in Section 20-3, "Erosion Control," of the Standard
Specifications and these special provisions.

Erosion control (Type D) work shall consist of applying erosion control materials to embankment and excavation
slopes and other areas disturbed by construction activities.

Prior to installing erosion control materials, soil surface preparation shall conform to the provisions in Section
19-2.05, "Slopes," of the Standard Specifications, except that rills and gullies exceeding 50 mm in depth or width shall
be leveled. Vegetative growth, temporary erosion control materials and other debris shall be removed from areas to
receive erosion control.

MATERIALS

Materials shall conform to the provisions in Section 20-2, "Materials,” of the Standard Specifications and these
special provisions.

Seed

Seed shall conform to the provisions in Section 20-2.10, "Seed," of the Standard Specifications. Individual seed
species shall be measured and mixed in the presence of the Engineer.

Seed shall be delivered to the project site in unopened separate containers with the seed tag attached. Containers
without a seed tag attached will not be accepted.

A sample of approximately 30 g of seed will be taken from each seed container by the Engineer.

Legume Seed
Legume seed shall be pellet-inoculated or industrial-inoculated and shall conform to the following:

Inoculated seed shall be inoculated in conformance with the provisions in Section 20-2.10, "Seed," of the
Standard Specifications.

Inoculated seed shall have a calcium carbonate coating.

Industrial-inoculated seed shall be inoculated with Rhizobia and coated using an industrial process by a
manufacturer whose principal business is seed coating and seed inoculation.

Industrial-inoculated seed shall be sown within 180 calendar days after inoculation.

Legume seed shall consist of the following:

mo Ow
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LEGUME SEED

Botanical Name Percent Germination | Kilograms Pure Live Seed Per Hectare
(Common Name) (Minimum) (Slope Measurement)

Lotus purshianus 50 8

(Purshings Lotus)

Non-Legume Seed
Non-legume seed shall consist of the following:

NON-LEGUME SEED

Botanical Name Percent Germination | Kilograms Pure Live Seed Per Hectare
(Common Name) (Minimum) (Slope Measurement)

Cercis occidentalis 40 2

(Western Redbud)

Elymus elymoides* 50 25

(Big Squirreltail)

Festuca idahoensis* 65 6

(Idaho Fescue)

Melica californica* 45 8

(California Oniongrass)

Nasella (Stipa) pulchra* 40 15

(Purple Needlegrass)

Vulpia microstachys 60 6

(Three Weeks Fescue)

*California Native Seed Source Only

Straw

Straw shall conform to the provisions in Section 20-2.06, "Straw," of the Standard Specifications and these special
provisions.
Wheat and barley straw shall be derived from irrigated crops.

Compost

Compost shall be derived from green material consisting of chipped, shredded or ground vegetation or clean
processed recycled wood products or a Class A, exceptional quality biosolids composts, as required by the United States
Environmental Protection Agency (EPA), 40 CFR, Part 503c regulations or a combination of green material and
biosolids compost. The compost shall be processed or completed to reduce weed seeds, pathogens and deleterious
material, and shall not contain paint, petroleum products, herbicides, fungicides or other chemical residues that would be
harmful to plant or animal life. Other deleterious material, plastic, glass, metal or rocks shall not exceed 0.1 percent by
weight or volume. A minimum internal temperature of 57°C shall be maintained for at least 15 continuous days during
the composting process. The compost shall be thoroughly turned a minimum of 5 times during the composting process
and shall go through a minimum 90-day curing period after the 15-day thermophilic compost process has been
completed. Compost shall be screened through a maximum 6 mm screen. The moisture content of the compost shall
not exceed 35 percent. Moisture content shall be determined by California Test 226. Compost products with a higher
moisture content may be used provided the weight of the compost is increased to equal the compost with a moisture
content of 35 percent. Compost will be tested for maturity and stability with a solvita test kit. The compost shall
measure a minimum of 6 on the maturity and stability scale.

Stabilizing Emulsion

Stabilizing emulsion shall conform to the provisions in Section 20-2.11, "Stabilizing Emulsion,"” of the Standard
Specifications and these special provisions. Stabilizing emulsion shall be nonflammable and shall have an effective life
of at least one year.

Stabilizing emulsion shall be in a dry powder form, may be reemulsifiable, and shall be a processed organic
adhesive used as a soil tackifier.

APPLICATION
Erosion control materials shall be applied in 3 separate applications in the following sequence:

A. The following mixture in the proportions indicated shall be applied with hydro-seeding equipment within 60
minutes after the seed has been added to the mixture:
Contract No. «Dist»-«Contract_ No»
35



Material Kilograms Per Hectare
(Slope Measurement)
Fiber 500
Non-Legume Seed 62
Legume Seed 8
Compost 1500

B. Straw shall be applied at the rate of 4.0 tonnes per hectare based on slope measurements. Incorporation of straw
will not be required.
C. The following mixture in the proportions indicated shall be applied with hydro-seeding equipment:

Material Kilograms Per Hectare

(Slope Measurement)
Fiber 500
Compost 1500
Commercial Fertilizer 100
Stabilizing Emulsion (Solids) 200

D. The ratio of total water to total stabilizing emulsion in the mixture shall be as recommended by the
manufacturer.

Once straw work is started in an area, stabilizing emulsion applications shall be completed in that area on the same
working day.

MEASUREMENT AND PAYMENT

The contract price paid per kilogram for compost (erosion control) shall include full compensation for furnishing all
labor, materials , tools, equipment, and incidentals, and for doing all the work involved in applying compost for erosion
control, complete in place, as shown on the plans, as specified in the Standard Specifications and these special
provisions, and as directed by the Engineer.

10-1.16 PLASTIC PIPE
Plastic pipe shall conform to the provisions in Section 64, "Plastic Pipe,” of the Standard Specifications.

10-1.17 UNDERDRAIN

Perforated plastic pipe underdrains shall conform to the provisions in Section 68-1, "Underdrains,” of the Standard
Specifications.

10-1.18 CLASS 1 PERMEABLE MATERIAL

Permeable material shall be constructed in conformance with the details shown on the plans and these special
provisions.

Permeable material shall be Class 1 and shall conform to the provisions in Section 68-1, "Underdrains," of the
Standard Specifications, except for payment.

Class 1 permeable material will be measured by the cubic meter. Quantities of permeable material to be paid for as
Class 1 permeable material will be determined from the dimensions shown on the plans or such other dimensions as
may be ordered in writing by the Engineer. Permeable material constructed in excess of these dimensions will not be
paid for.

The contract price paid per cubic meter for Class 1 permeable material shall include full compensation for furnishing
all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in constructing Class 1
permeable material , complete in place, as shown on the plans, as specified in the Standard Specifications and these
special provisions, and as directed by the Engineer.

10-1.19 SLOPE PROTECTION

Slope protection shall be placed or constructed in conformance with the provisions in Section 72, "Slope
Protection,"” of the Standard Specifications and these special provisions.

Slope protection in the footing trench shall be grouted with slurry cement backfill, as shown on the plans, and shall
conform to the provisions in Section 19-3.062, "Slurry Cement Backfill," of the Standard Specifications.

Full compensation for slurry cement backfill shall be considered as included in the contract price paid per cubic
meter for rock slope protection and no separate payment will be made therefor.
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Rock slope protection fabric shall be woven or nonwoven type fabric, Type A or Type B, at the option of the
Contractor.

10-1.20 THERMOPLASTIC TRAFFIC STRIPE

Thermoplastic traffic stripes (traffic lines) shall be applied in conformance with the provisions in Section 84,
"Traffic Stripes and Pavement Markings," of the Standard Specifications and these special provisions.

Where striping joins existing striping, as shown on the plans, the Contractor shall begin and end the transition from
the existing striping pattern into or from the new striping pattern a sufficient distance to ensure continuity of the striping
pattern.

At the option of the Contractor, permanent striping tape as specified in "Approved Traffic Products" of these special
provisions, may be placed instead of the thermoplastic traffic stripes and pavement markings specified herein, except that
3M, "Stamark" Series A320 Bisymetric Grade, manufactured by the 3M Company, shall not be used. Pavement tape, if
used, shall be installed in conformance with the manufacturer's specifications. If pavement tape is placed instead of
thermoplastic traffic stripes and pavement markings, the pavement tape will be measured and paid for by the meter as
thermoplastic traffic stripe and by the square meter as thermoplastic pavement marking.

10-1.21 PAVEMENT MARKERS

Pavement markers shall be placed in conformance with the provisions in Section 85, "Pavement Markers," of the
Standard Specifications.
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